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DOCUMENT 00100 

NOTICE AND INSTRUCTIONS TO BIDDERS 

1. Sealed bids will be received by the City of Gloversville, hereinafter referred to
as the "Owner," until 10:00AM Tuesday, January 7, 2025, at the City Clerk’s 
Office, 3 Frontage Road, Gloversville, NY 12078. At 10:05AM Tuesday, January 
7, 2025, said bids will be publicly opened and read aloud for Sanitary Trunk 
Line Repair.

Contract No. 1 – Sanitary Sewer Trunk Line Repair

Includes all labor, tools, materials, and equipment necessary to complete all site 
work and new concrete retaining wall including but not limited to the following: 

- Temporary supports,
- Stream diversion,
- Dewatering,
- Erosion and sediment control,
- Excavation and backfilling,
- Geotextile,
- Medium stone fill,
- Concrete retaining wall,
- Miscellaneous sitework and restoration.

Bids will be received on a Lump Sum Basis for the Base Bid. Bids will be 
awarded on the Base Bid. 

2. All work shall be completed within 45 calendar days after the Notice to Proceed
and shall be completed in its entirety by April 18, 2025.

3. All bids must be made on the blank form of the proposal attached hereto.

4. A bidder may withdraw any proposal submitted prior to the hour set for the
closing of the bids provided the request is signed in a manner identical with the
proposal being withdrawn.

5. The Owner will be responsible for payment in accordance with the terms of the
contract when the work is completed.

6. The Owner is exempt from New York State sales taxes on material, supplies, and
equipment to be permanently incorporated in the Work. Said taxes shall not be
included in the Bid.

7. A complete set of Bidding and Contract Documents (hard copies and/or digital
versions) may be obtained from the Gloversville City Clerk. Bidders shall be
responsible for all postage associated with the request for mailed hard copies of
the bid documents.
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8. Prospective bidders who obtain electronic project documents are responsible to 

contact the Gloversville City Clerk to register their contact information on the 
project documents distribution list for the purposes of receiving bidding Addenda 
and other bidding information. 

 
9. The Common Council of the City of Gloversville reserves the right to waive any 

informalities or irregularities in the bids received and to reject any or all bids 
without explanation. 

 
10. Please refer all questions to Milan H. Jackson, P.E., Lamont Engineers, P.C., 

(518) 234-4028. 
 
 

December 2024 Common Council 
Date City of Gloversville 

 
END OF DOCUMENT 
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DOCUMENT 00410.1 

BIDDER'S PROPOSAL 

Place:  City of Gloversville  

Date:   

1. In compliance with your invitation for bids, and subject to all the conditions thereof, the 

undersigned   

 

 

 

 
 (hereinafter called BIDDER) 

 
Doing business as  

 
  , a corporation 

incorporated in the State of  a partnership /or an individual, of the 

City of , State of  hereby proposes to furnish and 
 

complete work required by the Contract Documents for the construction of Contract No. 1 – 

Sanitary Trunk Line Repair as follows: 

Total Base Bid Price:   
 

  ($  ). 

 
CHANGES IN WORK 

 
(a) All changes in work authorized by Change Orders shall be paid for in accordance with 

the General Conditions (Document 00700) and Change Order Procedures (Section 
01028). 

 
(b) The cost for the required quantity of the below item shall be included in the Base Bid. If 

the required quantity of the item listed below is increased or decreased by Change 
Order, the adjusted unit prices set forth below shall apply to such increased or 
decreased quantities. Quantities will only be adjusted if actual and estimated quantities 
differ by 20%. 

2. The undersigned BIDDER does hereby declare and stipulate that this proposal is made in 
good faith, without collusion or connection with any other person or persons bidding for the 
same work, and that it is made in pursuance of and subject to all the terms and conditions of the 
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Notice and Instructions to Bidders, the Construction Contract, the Detailed Specifications, and 
the Plans pertaining to the work to be done, all of which have been examined by the 
undersigned. Furthermore, BIDDER has examined the following Addenda to the Contract 
Documents    (receipt    of    all    which    is    hereby    acknowledged): 

 
Addendum No. Date 

 

 

 

 

 
3. All the various phases of work enumerated in the Detailed Plans and Specifications with their 
individual jobs and overhead, whether specifically mentioned, included by implication or 
appurtenant thereto, are to be performed by the BIDDER under one of the items listed in the Bid 
Schedule, irrespective of whether it is named in said Plans and Specifications. 

4. Payment for work performed will be on the basis of percent of work completed, subject to 
changes as provided for in the Construction Contract. 

5. The BIDDER will submit a construction schedule and execute the contract within ten (10) 
days after notification of contract award. 

6. It is understood that time is of the essence in this contract and the BIDDER agrees to 
commence within five (5) days after the Notice to Proceed and to substantially complete work 
within thirty (30) calendar days. 

 
 
 

 

BIDDER'S Federal I.D. No. BIDDER 
 
 

 
Seal (if a corporation) 

 
By  

 

 

Title 
 

 

(Business Address) 

END OF DOCUMENT 
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DOCUMENT 00430.1 

BID SECURITY 

 

 
Attach Bid Security here in the amount of 5% of the Base Bid Amount. 

Bid Security may be in the form of a Bid Bond or a Certified Check. 

 

 
END OF DOCUMENT 
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DOCUMENT 00480.1 

 
NON-COLLUSIVE BIDDING CERTIFICATION 

 

 
(Required by Section 103-d of the New York State General Municipal Law) 

 
By submission of this Bid, each Bidder and each person signing on behalf of any bidder certifies, 
and in the case of a joint Bid each party thereto certifies as to its own organization, under penalty of 
perjury, that to the best of knowledge and belief: 

 
1. The prices in this Bid have been arrived at independently without collusion, consultation, 

communication, or agreement, for the purpose of restricting competition, as to any matter 

relating to such prices with any other bidder or with any competitor. 

 
2. Unless otherwise required by law, the prices which have been quoted in this Bid have not 

been knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder 

prior to the opening, directly or indirectly, to any other Bidder or to any competitor; and 

 
3. No attempt has been made or will be made by the Bidder to induce any other person, 

partnership, or corporation to submit or not to submit a bid for the purpose of restricting 

competition. 
 
 

 

(print or type name of Bidder) 

 
By:      

(signature)  (individual's name & title) 
 

 

 

 

 

 
Subscribed and sworn to before me 

this   day of  , 2024. 

 
 

(signature of Notary Public) (Notary Stamp) 
 

 
END OF DOCUMENT 
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DOCUMENT 00490.1 

NOTICE OF AWARD 

Description of work: Construction of Contract No. 1 – Sanitary Trunk Line Repair for 

the City of Gloversville. 

 
To: 

 
The Owner has considered the Proposal submitted by you (dated January    , 
2025) for the above-described work in response to its Notice and Instructions to Bidders 
dated January    , 2025. 

 
It is to the best interest of said Owner to accept your Proposal for the Base Bid in the 

amount of $    and  /100 dollars 

($ ); you are hereby notified that your Proposal has been accepted. 

 
You are required by the Notice and Instruction to Bidders to execute the contract within 
ten days from the date of the delivery of this Notice to you. 

 
 
Dated this  , day of January 2025. 

 
City of Gloversville 

Owner 

 
ACCEPTANCE OF NOTICE By  

Vincent DeSantis, Mayor 
 
Receipt of the above Notice of 
Award is hereby acknowledged this 

 day of  , 2025 
 

 

 
By   

 
Title   
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DOCUMENT 00520.1 

CONTRACT AGREEMENT 

THIS AGREEMENT, made this  day of January 2025, by and between City of 

Gloversville, hereinafter referred to as the OWNER, and , 

hereinafter referred to as the CONTRACTOR: 

WITNESSETH: 

That for and in consideration of the mutual covenants and promises between the parties hereto, 
it is hereby agreed that: 

1. The CONTRACTOR will furnish all of the materials and supplies, equipment, and labor 
and other services necessary in conformance with these contract documents for the 
following:

Work of Contract No. 1 – Sanitary Trunk Line Repair: Includes all labor, tools, 
materials, and equipment necessary to complete all site work and new concrete 
retaining wall including but not limited to the following:

- Temporary supports,
- Stream diversion,
- Dewatering,
- Erosion and sediment control,
- Excavation and backfilling,
- Geotextile,
- Medium stone fill,
- Concrete retaining wall,
- Miscellaneous sitework and restoration.

2. COMPLETION OF WORK. The Contractor shall commence the work covered by this 
contract within Five (5) calendar days after the date of receipt of the Notice to Proceed 
and shall reach Substantial Completion 45 days after the Notice to Proceed is issued. 
unless the period for completion is extended as provided for in the General Conditions. 
Final Completion shall be achieved 60 days after the Notice to Proceed is issued.

3. CONTRACT LUMP SUM. The Owner shall pay the Contractor for the performance of

said   work,   subject   to   additions   or   deductions  provided   herein 

/100 dollars ($ ) in conformity with 

the bid schedule in Document 00410.1. 

4. The Contract Documents include the following:

(a) 00100 - Notice and Instructions to Bidders (2 pages)
(b) 00410.1 - Bidder's Proposal (2 pages)
(c) 00430.1 – Bid Security (1 page)
(d) 00480.1 – Non-Collusive Bidding Certification (1 page)
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(e) 00490.1 – Notice of Award (1 page) 
(f) 00520.1 - Contract Agreement (3 pages) 
(g) 00650.1 – Certificate of Insurance (1 page) 
(h) 00680.1 – Notice to Proceed (1 page) 
(i) 00700 – General Conditions (5 pages) 
(j) 00800 – Supplementary Conditions – Insurance Requirements (2 pages) 
(k) 00820 – Special Conditions (1 page) 

(l) 00824 – Supplementary Conditions – NYSDOL Contract Requirements 
and Wage Rates (67 pages) 

(m) Specifications prepared by Lamont Engineers, P.C., as listed in the Table of 
Contents 

(n) Drawings prepared by Lamont Engineers, P.C., as referenced in the Drawings 
Index (00860). 

(o) Addenda 1 to 1 (00900) (5 pages) 

5. The OWNER will pay the CONTRACTOR in the manner and at such times as set forth in 
the General Conditions and in such amounts as required by the Contract Documents. 

6. This contract shall be binding upon all parties hereto and their respective heirs, 
executors, administrators, successors, and assigns. 

 
IN WITNESS WHEREOF, the parties hereto have executed or caused to be executed by their 
duly authorized officials, this Contract in duplicate, on the date first above written. 

OWNER: 

City of Gloversville  
 
 

By   
Vincent DeSantis, Mayor 

(SEAL) 

ATTEST: 

 

Name   

Title 
CONTRACTOR: 

 

 
By   

Name  

Title  
 

Employer Identification No.   
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DOCUMENT 00650.1 
 

 
CERTIFICATE OF INSURANCE 

 

 
Attach insurance certificates here. 

 
END OF DOCUMENT 
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Attachment 8 

DOCUMENT 00680.1 

NOTICE TO PROCEED 

TO: DATE: January , 2025 
 

Project: 

Sanitary Trunk Line Repair 

Contract No. 1 – Sanitary Trunk Line Repair 

 
You are hereby notified to commence WORK in accordance with the Agreement dated 
January    , 2025, on or before _______________    , 2025, and you are to 
complete the WORK within 60 consecutive calendar days thereafter. The date of 
completion of all WORK is therefore April 18, 2025. 

 
 

Owner: City of Gloversville 
 

By   
Vincent DeSantis 

Title Mayor  
 
ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: 

Contractor   

this the   day of  , 2025. 

By    

Title   
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DOCUMENT 00700 

GENERAL CONDITIONS 

 
1. The contractor shall furnish and pay the cost, including applicable sales tax and all other 
applicable taxes and fees, of all the necessary materials and shall furnish and pay for all the 
superintendence, labor, tools, equipment and transportation and perform all the work required 
for the construction of all items listed and itemized under the bid schedule of the Bidder's 
Proposal attached hereto as Document 00410.1 in strict accordance with the Plans, 
Specifications and requirements, general conditions and special conditions which are attached 
hereto and made a part hereof, and any amendments thereto and such supplemental plans and 
specifications which may hereafter be approved. 

 
2. The Owner shall provide the land upon which the work under this contract is to be done, and 
will, so far as is convenient, permit the Contractor to use as much of the land as is required for 
the erection of temporary construction facilities and storage of materials, together with the right 
of access to same, but beyond this, the Contractor shall provide at the contractor's cost and 
expense any additional land required. 

 
3. In the event the Owner is dissatisfied with the slow progress or incompetence in the 
performance of the work in accordance with the schedule for completion of the various aspects 
of construction, the Owner shall give the Contractor written notice in which the Owner shall 
specify in detail the cause of dissatisfaction. Should the Contractor fail or refuse to remedy the 
matters complained of within five days after the written notice is received by the Contractor the 
Owner shall have the right to take control of the work and either make good the deficiencies of 
the Contractor itself or direct the activities of the Contractor in doing so, employing such 
additional help as the Owner deems advisable. In such event, the Owner shall be entitled to 
collect from the Contractor any expenses in completing the work. 

 
4. The Owner will withhold $500 as liquidated damages from the amount payable to the 
Contractor for each calendar day that the contractor is in default after the times of completion 
(Substantial and Final) stipulated in these Contract Documents. It is understood that the 
amount is approximately equal to the interest and other charges incurred by the Owner. 

 
5. The Contractor guarantees all material and equipment furnished and all work performed for a 
period of 1 year from the date of Substantial Completion of the contract. The contractor 
guarantees that the facility is free from defects due to faulty materials or workmanship and the 
contractor shall make the necessary corrections to correct these defects. 

6. The contractor shall give all notices and comply with all laws, ordinances, rules, and 
regulations bearing on the conduct of the work as specified in the Contract Documents. If the 
contractor observes that the Contract Documents are at variation with any laws, ordinances, 
rules or regulations, the contractor shall promptly notify the Owner in writing and any necessary 
changes shall be adjusted through the use of contract change orders. 

7. The Contractor agrees to pay all claims for labor, materials, services and supplies and 
agrees to allow no such charge to be fixed on the property of the Owner. 
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8. The Contractor agrees to comply with all laws, rules and regulations that apply to related 
work. 

9. The actual performance of work and superintendence shall be performed by the Contractor 
but the Owner shall, at all times, have access to the premises for the purpose of observing or 
inspecting the work performed by the Contractor. 

 
10. It is fully understood and agreed that none of the requirements of this contract shall be 
considered as waived unless changes are made in writing and then only by the persons 
executing this contract. 

 
11. The Contractor agrees not to sublet or assign this work without the written consent of the 
Owner. 

12. The Contractor shall have full responsibility under these conditions, general provisions, 
Plans and Specifications for any subcontracts which the Contractor may let. 

13. All questions or controversies which may arise between the Contractor and the Owner, 
under or in reference to this contract, should be resolved, to the fullest extent possible, at a 
meeting between the Contractor and the Owner. The agreements reached at such meetings 
shall be carefully documented and become final and binding on all parties concerned. However, 
should the Owner and Contractor be unable to agree, a board of three arbitrators shall be 
chosen. One shall be chosen by the Contractor, one shall be chosen by the Owner, and the 
third shall be selected through mutual agreement by the first two. Should either party neglect or 
fail to select an arbitrator within ten days, the arbitrator selected by the other party shall have 
power to decide the dispute in the same manner as though a board of three arbitrators had 
been selected. 

14. The Contractor shall indemnify and save harmless the Owner and the Owner's agents and 
employees, from and against all losses and all claims, demands, payments, suits, actions, 
recoveries, and judgments of every nature, and description brought or recovered against them 
by reasons of any act or omission of the said Contractor, its agents, or employees, in the 
execution of the work or in guarding the same. 

 
15. Payment. Final payment shall be made to the Contractor when the work is completed and 
accepted by the Owner. The total amount of the payment shall be the amount of the contract 
plus (or less) the value of all changes as reflected in approved contract change orders. The 
entire balance found to be due the Contractor but excepting such sums as may be lawfully 
retained by the Owner, shall be paid to the Contractor. Such payment shall be conditioned, 
however, upon the submission by the Contractor of evidence satisfactory to the Owner that all 
claims for labor, material, and any other outstanding indebtedness in connection with this 
Contract have been paid. 

 
16. Contractor shall conform to all permit requirements when performing the Work and the 
conditions of these permits shall be considered a part of this Contract. The Contractor shall 
also assume the responsibilities and liabilities of the Owner as permittee for these permits for 
the duration of the Contract. The contractor shall also comply with conditions as set forth in the 
NYSDEC letter attached to this section. 
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The Owner will make payments as follows: (Check (X) proper payment clause and effectively 
cross out all of the clauses not applicable.) 

  A. ONE LUMP SUM will be made for the whole contract, upon acceptance by 
the Owner and the Engineer, of all work required hereunder and compliance by the 
Contractor with all the terms and conditions of this contract. 

 
  B. PARTIAL PAYMENTS NOT TO EXCEED 95 PERCENT of the value of the 
work in place (less the aggregate of previous payments) will be made at intervals of no 
less than 30 days. The value of work in place shall be as estimated by the contractor 
and approved by the Engineer. Prior to receiving any partial payment, the contractor 
must furnish the Owner with a statement showing the total amount owed to date for 
materials and labor procured under this contract and, if required by the Owner or the 
Engineer, must also submit evidence showing that previous partial payments were 
properly applied and that the current payment will be properly applied. Upon completion 
of the whole contract and acceptance of the work as required hereunder, by the Owner 
and the Engineer, and compliance by the contractor with all terms and conditions of this 
contract, the amount due the contractor will be paid. 

 
16. Upon completion or termination of the work, the Contractor shall remove from the vicinity of 
the work all equipment and all temporary structures, waste materials and rubbish resulting from 
its operations, leaving the premises in a neat and presentable condition. In the event of failure 
to do so, the same may be done by the Owner at the expense of the Contractor. 

 

 
END OF DOCUMENT 



 

 

 
 
 
 
 

 
Sent Via Email Only 

 
December 6, 2024 

 
Donald Schwartz 
Director of Public Works 
Gloversville Department of Public Works 
3 Frontage Road 
Gloversville, NY 12078 
dpwaa@cityofgloversville.com 

 
RE: EMERGENCY AUTHORIZATION 

DEC Permit # 5-1705-00120/00002 (SD, WQ) 
Gloversville Sanitary Sewer Trunk Main Repairs 
Gloversville (C), Fulton County 

 
Dear Mr. Schwartz: 

 
I am writing in response to the request for Emergency Authorization (EA) for the referenced 
project received by the New York State Department of Environmental Conservation (DEC) on 
December 5, 2024, in which you requested expedited review and authorization to repair an 
existing sanitary sewer trunk main which crosses the Cayadutta Creek. 

 
As described in your letter, the City recently discovered a leak in the trunk main and installed a 
temporary patch but that patch did not hold and now a more permanent repair is needed to 
alleviate the need for on-going bypass pump around of the damaged section of trunk main 
which is very costly to the City. In its current condition, the damaged section of trunk main is 
creating an unsafe condition by allowing wastewater leakage to the Cayadutta Creek which is 
why the City has bypassed the damaged section with the pump around measures. 

 
Disturbance to the bed or banks of a protected stream requires prior authorization from the 
DEC pursuant to 6 NYCRR Part 608, Protection of Waters regulations, unless a finding of 
emergency is made. Your request for expedited review and authorization was made to allow 
immediate repairs to the trunk main to alleviate the unsafe conditions that currently exist. 

 
After reviewing your request and the information provided in your letter, I find that an 
emergency as such is defined in Section 70-0105.6 of the Environmental Conservation Law 
exists and that issuance of an EA is appropriate. This EA hereby certifies that the work to be 
done by the City, or by contractors on the City’s behalf, in accordance with the descriptions 
submitted, as well as any future work necessary to mitigate erosion and sedimentation, will not 
contravene the standards under Sections 301, 302, 303, 306 and 307 of the Clean Water Act 
of 1977 (PL 95-217) if all the conditions listed herein are met. 

mailto:dpwaa@cityofgloversville.com
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Director of Public Works 
Re: DEC Permit # 5-1705-00120/00002 (SD, WQ) 

Page 2 

The following are conditions of this authorization: 
 

1. Erosion and sediment control measures are to be immediately placed as appropriate to 
protect the site and receiving water bodies prior to the commencement of construction 
activities. 

2. Any debris from the repair activities must be immediately removed from the site and 
properly disposed. 

3. Areas of the streambank that are disturbed because of the repair activities must be 
immediately stabilized to prevent erosion and sedimentation of the stream. 

4. Erosion and sediment control measures shall be maintained as necessary during 
construction, and until final stabilization is achieved. 

 
The expiration date of the EA issued for this project is January 6, 2025. If work cannot 
be completed by that date, a request for an extension of the EA must be made in writing 
prior to the expiration date. The EA may be reauthorized for an additional 30-days. 

 
Please note that this authorization should not be considered the DEC's final acceptance of 
work on this project. Should the DEC determine that the provisions of this authorization have 
been exceeded, the City may be responsible for implementing remedial action. DEC reserves 
the right to take any, and all, action that may be appropriate to respond to or follow up on the 
event that is the subject of this emergency authorization. 

 
This authorization does not eliminate the need to obtain all necessary permits from other state, 
federal and local agencies, including the US Army Corps of Engineers. Please feel free to 
contact me at beth.magee@dec.ny.gov or 518-623-1283 with any questions regarding the 
terms and conditions of this authorization. 

 
Sincerely, 

 
 
 

Beth A. Magee 
Deputy Regional Permit Administrator 

 
ec: Erin Burns – DEC 

ECO Lt. Matthew Clemens – DEC 
Milan Jackson – Lamont Engineers 
Kristopher LaPan – DEC 
Roy Loftfield– USACE 
Derek Thorsland – DEC 
Amanda Vescovi – DEC 
Joseph Zalewski – DEC 

mailto:beth.magee@dec.ny.gov
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DOCUMENT 00800 

 
SUPPLEMENTARY CONDITIONS 
INSURANCE REQUIREMENTS 

 
LIABILITY INSURANCE 

 
A. The limits of liability for insurance shall provide coverage for not less than the 

following amounts or greater where required by law and regulations: 
 

1. Worker's Compensation Insurance shall be as follows: 
 

(1) State: Statutory 
 

(2) Applicable Federal 
(e.g., Longshoreman's): Statutory 

(3) Employer's Liability: $500,000 
 

2. Contractor's Liability Insurance shall also provide the following coverages: 

 

(1) General Aggregate 
(Except Products - 
Completed Operations) 

$ 2,000,000 

(2) Products – Completed 
Operations Aggregate 

$ 1,000,000 

(3) Personal and Advertising 
Injury (Per Person/ Organization) 

$ 1,000,000 

(4) Each Occurrence 
(Bodily Injury and 
Property Damage) 

$ 1,000,000 

(5) Limit per Person Medical Expense $10,000 

(6) Maximum Deductible $25,000 

(7) Property Damage Liability Insurance will 
provide Explosion, Collapse and Underground 
Damage coverages where applicable. 

 

3. Automobile Liability: 
 

(1) Combined Single Limit 
(Bodily Injury and Property Damage) 

Each Occurrence: $1,000,000 
 

4. The following entities shall be included on the Contractor's Liability Policy as Additional 
Insureds: 
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1. City of Gloversville 
2. Lamont Engineers, P.C. 

 
5. The Contractual Liability insurance shall provide coverage for not less than the following 

amounts: 

 

(1) General Aggregate $ 2,000,000 

(2) Each Occurrence (Bodily 
Injury and Property Damage 

$ 1,000,000 

(3) Excess Liability coverage 
in Umbrella Form for not less 
than the following amounts: 

General Aggregate 
Each Occurrence 

 
 

 
$ 4,000,000 
$ 4,000,000 

(4) Maximum Deductible $25,000 

6. Non-Contributary Language: Coverage shall be primary to any similar insurance, carried 
by the City of Gloversville, whose insurance shall be considered excess and non- 
contributory with insurance maintained by the respective contractor/Sub-contractor. 

 
7. Waiver of Subrogation: The City of Gloversville and their respective directors, officers, 

agents and employees are named as additional insured on all above policies and waiver 
of subrogation in favor of the City of Gloversville, and each its parent, affiliated or 
subsidiary companies and entities, and their respective directors, officers, agents and 
employees applies as required by written contract. 

Insurance certificates shall conform to the following: 
 

(1) The insurance carrier shall be licensed and admitted to do business in the 
State of New York. This insurance policy(s) shall be endorsed to provide for 
thirty (30) days notice in writing to the insured and the Additional Insured’s 
prior to termination of or change in the coverage provided. 

(2) Certificate must be issued by the insurance company. Use form C-105.2 or U- 
26.3 (or form GSI-105.2 if self-insured) for Worker’s Compensation coverage. 
“ACORD” form certificates issued by brokers are acceptable for all other 
coverages. 

(3) All additional insured required by this Document shall be listed as such. 
 

(4) The authorized representative of the insurance company executing the 
certificate must indicate his/her title. 

(5) Original executed certificates must be delivered. 
 

END OF DOCUMENT 
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DOCUMENT 00824 

SUPPLEMENTARY CONDITIONS – NEW YORK STATE 

DEPARTMENT OF LABOR CONTRACT 

REQUIREMENTS AND WAGE RATES 
 
 

 
1. The Contract Requirements and Wage Rates contained herein are the latest 

currently available from the Department of Labor. Contractors may contact the 

NYSDOL at (518) 457-5589 for information or clarifications relating to wage rates 

for this project. This information is also available on the Internet at 

www.labor.state.ny.us. 

 
2. Contractors are responsible for paying employees the prevailing wage rates at the 

time the work is performed. 

 

 
END OF DOCUMENT 

EXCEPT FOR ATTACHED STATE REQUIREMENTS 
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NOTICE OF COMPLETION / CANCELLATION OF PROJECT 

Date Completed:   Date Cancelled:   

Name & Title of Representative:   

 
 
 
 

 
Kathy Hochul, Governor Roberta Reardon, Commissioner 

 

City of Gloversville 

Milan Jackson 
Lamont Engineers 
197 Elm Street 
PO Box 610 
Cobleskill  NY 12043 

Schedule Year 2024 through 2025 

Date Requested 12/09/2024 

PRC# 2024015086 

 
 

 
Location City of Gloversville 

Project ID# 2024020 

Project Type Stabilization of the existing structure to prevent further leakage, rehabilitation of damaged trunk main section 
with minimal disruption to the creek and surrounding environment. 

 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT 

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly 
supplements for the project referenced above. A unique Prevailing Rate Case Number 
(PRC#) has been assigned to the schedule(s) for your project. 

The schedule is effective from July 2024 through June 2025. All updates, corrections, posted 
on the 1st business day of each month, and future copies of the annual determination are 
available on the Department's website www.labor.ny.gov. Updated PDF copies of your 
schedule can be accessed by entering your assigned PRC# at the proper location on the 
website. 

It is the responsibility of the contracting agency or its agent to annex and make part, the 
attached schedule, to the specifications for this project, when it is advertised for bids and /or 
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to 
insure the proper payment of wages. 

Please refer to the "General Provisions of Laws Covering Workers on Public Work 
Contracts" provided with this schedule, for the specific details relating to other 
responsibilities of the Department of Jurisdiction. 

Upon completion or cancellation of this project, enter the required information and mail OR 
fax this form to the office shown at the bottom of this notice, OR fill out the electronic 
version via the NYSDOL website. 

 

 

 
Phone: (518) 457-5589 Fax: (518) 485-1870 

W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240 
 

 

 
www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov 

http://www.labor.ny.gov/
http://www.labor.ny.gov/
mailto:Ask.PWAsk@labor.ny.gov
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts 

Introduction 

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in 
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the 
locality where the work is performed. 

Responsibilities of the Department of Jurisdiction 

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county, 
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire, 
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work 
contract. 

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate 
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project. 
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW 
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to 
be awarded and is deemed part of the public work contract. 

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the 
following information to the Bureau: the name and address of the contractor, the date the contract was let and the 
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the 
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule. 

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of 
any public work project. The Department's PW 200 form is provided for that purpose. 

Both the PW 16 and PW 200 forms are available for completion online. 

Hours 

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public 
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in 
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to 
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular 
public work project. 

 

Wages and Supplements 

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work 
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is 
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the 
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing 
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work, 
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or 
electronically at the NYSDOL website www.labor.ny.gov. 

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide 
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to 
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original 
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website 
www.labor.ny.gov. 

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from 
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website 
www.labor.ny.gov. 

Payrolls and Payroll Records 

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under 
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain, 
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls 
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of 
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid 
or provided, and Daily and weekly number of hours worked in each classification. 

http://www.labor.ny.gov/
http://www.labor.ny.gov/
http://www.labor.ny.gov/
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The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall 
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and 
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of 
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such 
payrolls. 

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records 
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time 
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to 
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the 
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York 
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project 
worksite. 

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule 
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules 
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law. 

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule 
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the 
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and 
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a). 

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties 

The wages and supplements contained in the annual determination become effective July 1st whether or not the new 
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any 
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work 
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district 
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL 
website on the first business day of each month. Contractors are responsible for paying these updated rates as well, 
retroactive to July 1st. 

When you review the schedule for a particular occupation, your attention should be directed to the dates above the 
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department 
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a 
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be 
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period. 

Withholding of Payments 

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or 
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or 
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient 
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final 
determination. 

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide 
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to 
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract. 
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such 
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest 
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final 
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is 
instituted for review of the determination of the Commissioner of Labor. 

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the 
court with respect to the release of the funds so withheld. 

Summary of Notice Posting Requirements 

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work 
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse 
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2) 
inches. 

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on 
each job site. 
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Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in 
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite. 

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or 
employment training centers, notices furnished by the State Division of Human Rights. 

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices 
furnished by the NYS Department of Labor. 

Apprentices 

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS 
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater 
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate 
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside 
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for 
the classification of work the employee is actually performing. 

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS 
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of 
office registers apprentices in New York State. 

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of 
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12226 or by Fax 
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social 
security number of the person for whom the information is requested. 

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship 
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide 
conclusive registration information. 

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is 
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of 
state forms is not conclusive proof of the registration of any person as an apprentice. 

Interest and Penalties 

In the event that an underpayment of wages and/or supplements is found: 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to 
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made. 

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due. 

Debarment 

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work 
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when: 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor 
within any consecutive six (6) year period. 

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or 
supplements. 

Criminal Sanctions 

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or 
imprisonment of up to 15 years, or both. 

Discrimination 

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national 
origin, sex, disability or marital status. 

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or 
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work 
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)). 

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate 
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220- 
e(b) ). 
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The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion. 

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each 
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract 
(NYS Labor Law, Article 8, Section 220-e(c) ). 

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder 
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of 
the contract (NYS Labor Law, Article 8, Section 220-e(d) ). 

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of 
employment, or employment training centers notices furnished by the State Division of Human Rights. 

Workers' Compensation 

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the 
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation 
Law. 

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being 
allowed to begin work. 

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York 
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this 
agency as a certificate holder. 

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company 
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the 
information page. 

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a 
workers' compensation policy for all employees working in New York State. 

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in 
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite. 

Unemployment Insurance 

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices 
furnished by the New York State Department of Labor. 
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Federal Employer Identification Number:   

Name:   

Address:   

City:    State:   Zip:   

Amount of Contract: $  Contract Type: 

Approximate Starting Date: - - - - / ------- /  

Approximate Completion Date: - - - - / ------- /  

[ ] (01) General Construction 

[ ] (02) Heating/Ventilation 

[ ] (03) Electrical 

[ ] (04) Plumbing 

[ ] (05) Other : 

 
 
 
 

 
Kathy Hochul, Governor Roberta Reardon, Commissioner 

 

City of Gloversville 

Milan Jackson 
Lamont Engineers 
197 Elm Street 
PO Box 610 
Cobleskill  NY 12043 

Schedule Year 2024 through 2025 

Date Requested 12/09/2024 

PRC# 2024015086 

 
 

 
Location City of Gloversville 

Project ID# 2024020 

Project Type Stabilization of the existing structure to prevent further leakage, rehabilitation of damaged trunk main section 
with minimal disruption to the creek and surrounding environment. 

Notice of Contract Award 

New York State Labor Law, Article 8, Section 220.3a requires that certain information 
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor. 
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed 
for EACH prime contractor on the above referenced project. 

Upon notifying the successful bidder(s) of this contract, enter the required information and 
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the 
electronic version via the NYSDOL website. 

Contractor Information 
All information must be supplied 

 

 

 
Phone: (518) 457-5589 Fax: (518) 485-1870 

W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226 
 

 

 
www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov 

http://www.labor.ny.gov/
mailto:Ask.PWAsk@labor.ny.gov
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Social Security Numbers on Certified Payrolls: 

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 

For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations. 

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d 

 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department 
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 

 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

Effective June 23, 2020 

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice. 

 
(12.20) 

mailto:dol.misclassified@labor.ny.gov
http://www.labor.ny.gov/
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND 

 

Budget Policy & Reporting Manual 

 

B-610 

Public Work Enforcement Fund 

effective date December 7, 2005 
 

 

1. Purpose and Scope: 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its 
relevance to State agencies and public benefit corporations engaged in construction or 
reconstruction contracts, maintenance and repair, and announces the recently-enacted 
increase to the percentage of the dollar value of such contracts that must be deposited into 
the Fund. This item also describes the roles of the following entities with respect to the 
Fund: 

- New York State Department of Labor (DOL), 
- The Office of the State of Comptroller (OSC), and 
- State agencies and public benefit corporations. 

2. Background and Statutory References: 

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for 
construction or reconstruction, maintenance and repair, as defined in subdivision two of 
Section 220 of the Labor Law. State agencies and public benefit corporations participating 
in such contracts are required to make payments to the Fund. 

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997, 
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the 
Laws of 2005) established the Fund. 

3. Procedures and Agency Responsibilities: 

The Fund is supported by transfers and deposits based on the value of contracts for 
construction and reconstruction, maintenance and repair, as defined in subdivision two of 
Section 220 of the Labor Law, into which all State agencies and public benefit corporations 
enter. 

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund 
to .10 of one-percent of the total cost of each such contract, to be calculated at the time 
agencies or public benefit corporations enter into a new contract or if a contract is amended. 
The provisions of this bill became effective August 2, 2005. 
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND 

 
OSC will report to DOL on all construction-related ("D") contracts approved during the 
month, including contract amendments, and then DOL will bill agencies the appropriate 
assessment monthly. An agency may then make a determination if any of the billed 
contracts are exempt and so note on the bill submitted back to DOL. For any instance 
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of 
Public Work at the number noted below for a determination. Payment by check or journal 
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the 
amounts and forward them to OSC for processing. 

For those contracts which are not approved or administered by the Comptroller, monthly 
reports and payments for deposit into the Public Work Enforcement Fund must be provided 
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month 
or on a payment schedule mutually agreed upon with DOL. 

Reports should contain the following information: 

- Name and billing address of State agency or public 
benefit corporation; 

- State agency or public benefit corporation contact and 
phone number; 

- Name and address of contractor receiving the award; 
- Contract number and effective dates; 
- Contract amount and PWEF assessment charge (if 

contract amount has been amended, reflect increase or 
decrease to original contract and the adjustment in the 
PWEF charge); and 

- Brief description of the work to be performed under each 
contract. 

Checks and Journal Vouchers, payable to the "New York State Department of Labor" 
should be sent to: 

Department of Labor 
Administrative Finance Bureau-PWEF Unit 

Building 12, Room 464 
State Office Campus 
Albany, NY 12226 

Any questions regarding billing should be directed to NYSDOL's Administrative Finance 
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts 
should be directed to the Bureau of Public Work at (518) 457-5589. 



00824 - 11 IA 999 (09/16) 

 

 

 

Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act 

The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 

• You perform work that is not part of the usual work done by the business that hired you, and 

• You have an independently established business. 

Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections. 
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries, 

• Payment for wages earned, minimum wage, and overtime (under certain conditions), 

• Prevailing wages on public work projects, 

• The provisions of the National Labor Relations Act, and 

• A safe work environment. 

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 

 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 

• Civil Penalty First offense: Up to $2,500 per employee 

Subsequent offense(s): Up to $5,000 per employee 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine 
and debarment from performing public work for up to one year. 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 

 
Employer Name: 

mailto:dol.misclassified@labor.ny.gov
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If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

*  For New York City government agency construction projects, please 
contact the Office of the NYC Comptroller at (212) 669-4443, or 
www.comptroller.nyc.gov – click on Bureau of Labor Law. 

 

THIS IS A: PUBLIC WORK 
PROJECT 

 

If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at 
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate. 

 

Chapter 629 of 
the Labor Laws 
of 2007: 

These wages are set by law and must be posted at the 
work site. They can also be found at: 

https://dol.ny.gov/bureau-public-work 
 

 

 
 
 
 
 
 

 
Contractor Name:    

Project Location:   

 
New York State Department of Labor 

Bureau of Public Work 

Attention Employees 

Albany (518) 457-2744 Patchogue (631) 687-4882 
Binghamton (607) 721-8005 Rochester (585) 258-4505 
Buffalo (716) 847-7159 Syracuse (315) 428-4056 
Garden City (516) 228-3915 Utica (315) 793-2314 
New York City (212) 932-2419 White Plains (914) 997-9507 
Newburgh (845) 568-5287   

 

http://www.comptroller.nyc.gov/
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Requirements for OSHA 10 Compliance 
 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be 
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.” 

 

The Bureau will enforce the statute as follows: 

 
All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed. 

 

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.) 

 

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card. 

• Other valid proof 

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed. 

 
Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518- 
457-5589. 

 

WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and 
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5 
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties. 

 
For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

 
Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement. 

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop- 
bid orders against public owners for non-compliance. 

 
Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

 
Contractors must pay subcontractors within a 7 days period. 

 

(07.19) 
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Introduction to the Prevailing Rate Schedule 

 
Information About Prevailing Rate Schedule 

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the 
attached Schedule of Prevailing Rates. 

Classification 

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and 
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or 
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be 
used, please call the district office located nearest the project. District office locations and phone numbers are listed below. 

Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county- 
by-county basis. 

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row 
housing, or rental type units intended for residential use. 

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for 
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please 
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria. 

 
Payrolls and Payroll Records 

Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and 
accurate payroll records. 

Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance 
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of 
perjury. 

Paid Holidays 

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee 
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually 
performed. 

Overtime 

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is 
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specific overtime 
requirements for each trade or occupation are contained in the prevailing rate schedules. 

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee 
actually performs work on such holidays. 

The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the 
OVERTIME PAY section listings for each classification. 

 

Supplemental Benefits 

Particular attention should be given to the supplemental benefit requirements. Although in most cases the payment or provision of 
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the 
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided 
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will 
indicate these conditions as required. 

Effective Dates 

When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates. These 
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual 
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to pay the current prevailing rates 
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of 
Labor website (www.labor.ny.gov) for current wage rate information. 

Apprentice Training Ratios 

The following are the allowable ratios of registered Apprentices to Journey-workers. 

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in 
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprent ice is 
allowed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired, 
and so on. 

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 

http://www.labor.ny.gov/
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Title (Trade) Ratio 

Boilermaker (Construction) 1:1,1:4 

Boilermaker (Shop) 1:1,1:3 

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4 

Carpenter (Residential) 1:1,1:3 

Electrical (Outside) Lineman 1:1,1:2 

Electrician (Inside) 1:1,1:3 

Elevator/Escalator Construction & Modernizer 1:1,1:2 

Glazier 1:1,1:3 

Insulation & Asbestos Worker 1:1,1:3 

Iron Worker 1:1,1:4 

Laborer 1:1,1:3 

Mason 1:1,1:4 

Millwright 1:1,1:4 

Op Engineer 1:1,1:5 

Painter 1:1,1:3 

Plumber & Steamfitter 1:1,1:3 

Roofer 1:1,1:2 

Sheet Metal Worker 1:1,1:3 

Sprinkler Fitter 1:1,1:2 

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of 

PUBLIC WORK District Office or write to: 

 
New York State Department of Labor 

Bureau of Public Work 

State Office Campus, Bldg. 12 

Albany, NY 12226 

 
District Office Locations: Telephone # FAX # 

Bureau of Public Work - Albany 518-457-2744 518-485-0240 

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004 

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650 

Bureau of Public Work - Garden City 516-228-3915 516-794-3518 

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332 

Bureau of Public Work - New York City 212-932-2419 212-775-3579 

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902 

Bureau of Public Work - Rochester 585-258-4505 585-258-4708 

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671 

Bureau of Public Work - Utica 315-793-2314 315-793-2514 

Bureau of Public Work - White Plains 914-997-9507 914-997-9523 

Bureau of Public Work - Central Office 518-457-5589 518-485-1870 
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Boilermaker 12/01/2024 

Fulton County General Construction 
 

JOB DESCRIPTION Boilermaker DISTRICT 1 

ENTIRE COUNTIES 
Albany, Broome, Chenango, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, 
Schenectady, Schoharie, Tioga, Warren, Washington 

WAGES 
Per hour 

07/01/2024 

 
Boilermaker $ 40.84 

 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $26.51 

+ 1.49* 

 
(*) This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime. 

OVERTIME PAY 
See (B, E, Q, V) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE 

Note: When a holiday falls on Sunday, the day observed by the State or Nation shall be observed, and when Christmas Day and New Year's 

fall on Saturday, Friday will be observed as the holiday. 

REGISTERED APPRENTICES 
Wages per hour 

( 1/2 ) year terms at the following percentage of Journeyman's wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 
65% 65% 70% 75% 80% 85% 90% 95% 

 
Supplemental Benefits per hour 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 

19.71 19.71 20.69 21.64 22.62 23.60 24.57 25.53 
+1.49** +1.49** +1.49** +1.49** +1.49** +1.49** +1.49** +1.49** 

 

(**) This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.  
1-197 

 

 

JOB DESCRIPTION Carpenter - Building DISTRICT 2 

ENTIRE COUNTIES 
Albany, Fulton, Greene, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie 

WAGES 
Per hour: 07/01/2024 07/01/2025 

Additional 

Carpenter $ 35.64 $ 1.25* 

Floor Coverer 35.64 1.25* 

Carpet Layer 35.64 1.25* 

Dry-Wall 35.64 1.25* 

Diver-Wet Day 61.25 0.00 

Diver-Dry Day 36.64 1.25* 

Diver Tender 36.64 1.25* 

*To be allocated at a later date 

 
NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked): 

- Pile Drivers/Dock Builders shall receive $0.25 per hour over the journeyworker's rate of pay when performing piledriving/dock building 

work. 

Carpenter - Building 12/01/2024 
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Carpenter - Building / Heavy&Highway 12/01/2024 

- Certified welders shall receive $1.00 per hour over the journeyworker's rate of pay when the employee is required to be certi fied and 

performs DOT or ABS specified welding work 

- When an employee performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where 

relevant State and/or Federal regulations require employees to be furnished and use or wear required forms of personal protection, then the 

employee shall receive his regular hourly rate plus $1.50 per hour. 

- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment): 

0' to 80' no additional fee 

81' to 100' additional $.50 per foot 

101' to 150' additional $0.75 per foot 

151' and deeper additional $1.25 per foot 

- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment): 

0' to 50' no additional fee 

51' to 100' additional $.75 per foot 

101' and deeper additional $1.00 per foot 

- Diver rates applies to all hours worked on dive day. 

 

SHIFT WORK 
On Agency/Owner mandated shift work, the following rates will be applicable: 

1st Shift - Regular Rate 

2nd Shift - Premium of 7% of base wage per hour 

3rd Shift - Premium of 14% of base wage per hour 

Shift work shall be defined as implementing at least two (2) shifts in a twenty-four (24) consecutive hour period. Shift work must be for a 

minimum of three (3) consecutive days. 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 24.33 

OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: Any holiday which occurs on Sunday shall be observed the following Monday. If Christmas falls on a Saturday, it shall be observed on 

the prior Friday. 

REGISTERED APPRENTICES 
Wages per hour (1300 hour terms at the following percentage of Journeyworker's base wage): 

1st 2nd 3rd 4th 
65% 70% 75% 80% 

 
Supplemental Benefits per hour: 

$ 12.15 $ 12.15 $ 14.75 $ 14.75 

 
NOTE ADDITIONAL AMOUNTS PAID TO APPRENTICES FOR THE FOLLOWING WORK LISTED BELOW (per hour worked): 

- Pile Driving/Dock Builder apprentices shall receive an additional $0.25 per hour worked when performing piledriving/dock building work. 

- Certified Welders shall receive $1.00 per hour over the apprentices rate of pay when the apprentice is required to be certified and performs 

DOT or ABS specified welding work. 

- When an apprentice performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where 

relevant State and/or Federal regulations require the apprentice to be furnished and use or wear required forms of personal protection, then 

the apprentice shall receive his regular hourly rate plus $1.50 per hour. 
2-291B-Alb 

 

 

JOB DESCRIPTION Carpenter - Building / Heavy&Highway DISTRICT 2 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, 
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, 
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, 
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 

PARTIAL COUNTIES 
Orange: The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to 
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under 
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue 
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd, 
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and 
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border. 

WAGES 
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Wages per hour: 07/01/2024 

Carpenter - ONLY for 

Artificial Turf/Synthetic 

Sport Surface 

 

 
$ 36.48 

 
Note - Does not include the operation of equipment. Please see Operating Engineers rates. 

 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 26.55 

OVERTIME PAY 
See (B, E, Q, X) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5) on HOLIDAY PAGE 
Overtime: See (5, 6, 16) on HOLIDAY PAGE 

Notes: 

When a holiday falls upon a Saturday, it shall be observed on the preceding Friday. Whan a holiday falls upon a Sunday, it shall be 

observed on the following Monday. 

An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay. 

REGISTERED APPRENTICES 
Wages per hour (1300 hour terms at the following percentage of Journeyworker's wage): 

1st 2nd 3rd 4th 
65% 70% 75% 80% 

 

Supplemental Benefits per hour: 

$18.58 $19.14 $21.24 $21.79 

 

 
2-42AtSS 

 

 

JOB DESCRIPTION Carpenter - Heavy&Highway DISTRICT 2 

ENTIRE COUNTIES 
Albany, Fulton, Greene, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, Washington 

WAGES 
Per hour 07/01/2024 

Carpenter $ 44.28 

Piledriver 44.28 

Diver-Wet Day 69.28 

Diver-Dry Day 45.28 
Diver-Tender 45.28 

 
NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked): 

- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour. 

- Certified welders when required to perform welding work will receive an additional $2.50 per hour. 

 
ADDITIONAL NOTES PERTAINING TO DIVERS/TENDERS: 

- Divers and Tenders shall receive one and one half (1 1/2) times their regular diver and tender rate of pay for Effluent and Slurry diving. 

- Divers and tenders being paid at the specified rate for Effluent and Slurry diving shall have all overtime rates based on the specified rate 

plus the appropriate overtime rates (one and one half or two times the specified rate for Slurry and Effluent divers and tenders). 

- The pilot of an ADS or submersible will receive one and one-half (1 1/2) times the Diver-Wet Day Rate for time submerged. 

- All crew members aboard a submersible shall receive the Diver-Wet Day rate. 

- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment): 

0' to 50' no additional fee 

51'to 100' additional $.50 per foot 

101'to 150' additional $0.75 per foot 

151'and deeper additional $1.25 per foot 

- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment): 

0' to 50' no additional fee 

51' to 100' additional $.75 per foot 

101' and deeper additional $1.00 per foot 

- Diver rates applies to all hours worked on dive day. 

SHIFT WORK 

Carpenter - Heavy&Highway 12/01/2024 
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Electrician 12/01/2024 

When project owner mandates a single irregular work shift, the Journeyworkers and Apprentices will receive an additional $3.00 per hour. A 

single irregular work shift can start any time from 5:00 p.m. to 1:00 a.m. 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 24.79 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

- In the event a Holiday falls on a Saturday, the Friday before will be observed as a Holiday. If a Holiday falls on a Sunday, then Monday will 

be observed as a Holiday. 

- The employee must work their scheduled workday before and their scheduled workday after the holiday to receive holiday pay. 

REGISTERED APPRENTICES 
CAPRENTER APPRENTICES 

Wages per hour (1040 hour terms at the following percentage of journeyworker's base wage): 

1st 2nd 3rd 4th 5th 

65% 70% 75% 80% 85% 

Supplemental Benefits per hour: 

$ 18.27 $ 18.84 $ 20.90 $ 21.46 $ 22.02 

 
PILEDRIVER/DOCKBUILDER APPRENTICES 

Wages per hour (1300 hour terms at the following percentage of journeyworker's base wage): 

1st 2nd 3rd 4th 

65% 70% 75% 80% 

Supplemental Benefits per hour: 

$ 18.27 $ 18.84 $ 20.90 $ 21.46 

 
NOTE ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED: 

- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour. 
- Certified welders when required to perform welding work will receive an additional $2.50 per hour. 

2-291HH-Alb 
 

JOB DESCRIPTION Electrician DISTRICT 1 

ENTIRE COUNTIES 
Albany, Columbia, Fulton, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, Washington 

PARTIAL COUNTIES 
Greene: Portion of the County North of a line following the South limits of the City of Catskill in a westerly direction from the Hudson River to 
State Highway 23A. Then continuing on 23A to the road following the Little West Kill and continuing along this road to Delaware County. 
Otsego: Only the Towns of Decatur and Worchester 

WAGES 
Per hour 

07/01/2024 
Electrician $ 48.00 

Audio/Sound 48.00 

Video 48.00 

Tele-Data 48.00 
Solar/ Photovoltaic 48.00 

 
Notes: An additional 5% above rate for work over 30' above floor and requires use of a safety harness when working on tooth picks, 

structural steel, temporary platforms, swing scaffolds & boatswain chairs. All OSHA approved lifts are excluded. 

An additional 10% above rate on towers & smokestacks over 100' high. 

An additional 20% above rate in shafts over 25' deep or tunnels over 50' long that are under construction. 

An additional 5% above rate when Journeymen are required to work as Lead (Pb) cable splicers. 

An additional 10% above rate when Journeymen Welders are required to have ASME verification. 

SHIFT WORK 
For Projects Bid on or Prior to 05/31/2019 

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SHIFTS OF AT LEAST A FIVE (5) DAY 

DURATION WORKED BETWEEN THE HOURS LISTED BELOW: 
1st Shift 8:00 AM to 4:30 PM REGULAR RATE 

2nd Shift 4:30 PM to 1:00 AM REGULAR RATE PLUS 10% 
3rd Shift 12:30 AM to 9:00 AM REGULAR RATE PLUS 15% 
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For Projects Bid on or After 06/01/2019 
1st Shift 8:00 AM to 4:30 PM REGULAR RATE 

2nd Shift 4:30 PM to 1:00 AM REGULAR RATE PLUS 17.3% 
3rd Shift 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4% 

 
For Projects Bid on or After 09/01/2019 

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SINGLE IRREGULAR SHIFTS OF AT 

LEAST A FIVE (5) DAY DURATION WORKED BETWEEN THE HOURS LISTED BELOW: 

1st Shift 

2nd Shift 

3rd Shift 

8:00 AM to 4:30 PM 

4:30 PM to 1:00 AM 

12:30 AM to 9:00 AM 

REGULAR RATE 

REGULAR RATE PLUS 17.3% 

REGULAR RATE PLUS 31.4% 

SUPPLEMENTAL BENEFITS 
Per hour 

Journeyworker 

 

 
$ 30.65 

 

 +3% of wage  

OVERTIME PAY 
See (B, *E, Q) on OVERTIME PAGE 

* DOUBLE TIME AFTER 10 HOURS ON SATURDAY 

 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: If the holiday falls on Saturday, it shall be celebrated on Friday. If the holiday falls on Sunday, it shall be celebrated on Monday. 

REGISTERED APPRENTICES 
Wages per hour 

 
Terms at the following percentage of Journeyworker's wage. 

 
0-6mo 6-12mo 2nd yr 3rd yr 4th yr 5th yr 
40% 45% 50% 60% 70% 80% 

 
Notes: An additional 5% above rate for work over 30' above floor and requires use of a safety harness when working on tooth picks, 

structural steel, temporary platforms, swing scaffolds & boatswain chairs. All OSHA approved lifts are excluded. 

An additional 10% above rate on towers & smoke stacks over 100' high. 

An additional 20% above rate in shafts over 25' deep or tunnels over 50' long that are under construction. 

Supplemental Benefits per hour worked 

0-12 month term $ 15.32** 

2nd year term 24.93** 

3rd year term 26.07** 

4th year term 27.22** 

5th year term 28.36** 
 

(**) Plus additional 3% of wage  
1-236 

 

 

JOB DESCRIPTION Elevator Constructor DISTRICT 1 

ENTIRE COUNTIES 
Albany, Clinton, Essex, Fulton, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, 
Washington 

PARTIAL COUNTIES 
Madison: Madison Only the towns of: Brookfield, Hamilton, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida 
Oneida: Entire county except the towns of: Camden, Florence, and Vienna. 

WAGES 
Per hour 

07/01/2024 01/01/2025 

Mechanic  $ 55.32  $ 57.73 

Helper 70% of Mechanic 70% of Mechanic 

Wage Rate Wage Rate 

SUPPLEMENTAL BENEFITS 
Per hour 

Elevator Constructor 12/01/2024 
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Journeyworker/Helper 

07/01/2024 01/01/2025 

 
$ 37.885* $ 38.435* 

 
(*)Plus 6% of hourly rate, if less than 5 years of service. Plus 8% of hourly rate, if more than 5 years of service. 

OVERTIME PAY 
See (D, O) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE 

Note: When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on 

Monday. 

REGISTERED APPRENTICES 
Wages per hour: 
0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr 
50% 55 % 65 % 70 % 80 % 

 
(*)Plus 6% of the hourly rate, no additional supplemental benefits. 

Supplemental Benefits - per hour worked: 

Same as Journeyperson/Helper 
1-35 

 

 

JOB DESCRIPTION Glazier DISTRICT 1 

ENTIRE COUNTIES 
Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, 
Warren, Washington 

WAGES 
Per hour 

 

 
Glazier Base Wage 

07/01/2024 

 
$ 33.01 

01/01/2025 

 
$ 33.01 

05/01/2025 

Additional 
+ 1.80 

07/01/2025 

Additional 

Plus additional $4.10 per hour for all hours worked, not subject to overtime/premium 

 
 

 
High Work Base Wage*** 

 
07/01/2024 

 
$ 35.35 

 
01/01/2025 

Additional 
$ 2.00 

 
 

 
+ 4.00 

 
Plus additional $4.10 per hour for all hours worked, not subject to overtime/premium 

 
(***)When working on Swing Stage or Lift 100 feet or more in height, measured from the ground level up. 

SHIFT WORK 
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SHIFT WORK OR SINGLE IRREGULAR SHIFTS 

STARTING BETWEEN THE HOURS LISTED BELOW: 

 
4:00pm to 6:30am: ADDITIONAL 12.5% TO APPLICABLE WAGE RATE 

AND SUPPLEMENTAL BENEFIT 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 23.55 

Journeyworker High Work $ 29.57 

OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 

Premium is applied to the respective base wage only. 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: If any of the holidays are designated by federal law to be celebrated on a day other than that on which they regularly fall, then the 

holiday shall be celebrated on the day set by said federal law as if the day on which the holiday is celebrated was actually the holiday date. 

REGISTERED APPRENTICES 
Wages per hour 

Glazier 12/01/2024 
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Apprentice Glazier 1500 hr. terms at the following percentage of Journeyworkers base wage. 

 
1st 2nd 3rd 4th 
50% 65% 75% 90% 

+ additional $4.10 per hour for all hours worked for all terms 

 
Apprentice Glazier Hi-Work 1500 hr. terms at the following percentage of Journeyworkers Hi-Work base wage. 

 
1st 2nd 3rd 4th 
50% 65% 75% 90% 

+ additional $4.10 per hour for all hours worked for all terms 

Supplemental Benefits per hour worked 

Apprentice 

1st term $ 19.88 

2nd-4th term 23.55 

Apprentice High Work 

1st term 23.72 

2nd-4th term 29.57 

 
 
 
 
 

 
1-201 

 

 

JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 1 

ENTIRE COUNTIES 
Albany, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Sullivan, 
Ulster, Warren, Washington 

WAGES 
Wages per hour 07/01/2024 

Asbestos Worker* $ 40.46 

Insulator* 40.46 
Firestopping Worker* 34.40 

 
(*) On Mechanical Systems only. 

SHIFT WORK 
On government mandated shift work additional 12% of wage for all shifts starting after 3:30 P.M. 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 26.86 

OVERTIME PAY 
See (*B1, **Q) on OVERTIME PAGE 

*B1=Double time begins after 10 hours on Saturday 

**Q=Triple time on Labor Day if worked. 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

When a holiday falls on Sunday the following Monday shall be observed as the holiday. 

REGISTERED APPRENTICES 
Wages per hour 

 
one year terms at the following percentage of Journeyperson's wage. 

 
1st 2nd 3rd 4th 
60 % 70 % 80 % 90 % 

 
Supplemental Benefits per hour worked: 

 

Apprentices $ 26.86  
1-40 

 

 

Insulator - Heat & Frost 12/01/2024 

Ironworker 12/01/2024 



Prevailing Wage Rates for 07/01/2024 - 06/30/2025 

Last Published on Dec 01 2024 

Published by the New York State Department of Labor 

PRC Number 2024015086 Fulton County 

00824 - 19 
Page 27 

 

 

JOB DESCRIPTION Ironworker DISTRICT 1 

ENTIRE COUNTIES 
Albany, Clinton, Columbia, Delaware, Essex, Greene, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, Washington 

PARTIAL COUNTIES 
Fulton: Only the Townships of Broadalbin, Mayfield, Northampton, Bleecker and Johnstown. 
Hamilton: Only the Townships of Hope, Benson and Wells. 
Montgomery: Only the Townships of Florida, Amsterdam, Charleston, Glen, Mohawk and Root. 
Otsego: Only the Towns of Unadilla, Butternuts, Morris, Otego, Oneonta, Laurens, Millford, Maryland and Worchester. 

WAGES 
Wages 

Per hour 

07/01/2024 01/01/2025 

Ornamental $ 38.50 $ 39.50 

Reinforcing 38.50 39.50 

Rodman 38.50 39.50 

Structural & Precast 38.50 39.50 

Mover/Rigger 38.50 39.50 

Fence Erector 38.50 39.50 

Stone Derrickman 38.50 39.50 

Sheeter 38.75 39.75 

Curtain Wall Installer 38.50 39.50 

Metal Window Installer 38.50 39.50 

SHIFT WORK   

THE FOLLOWING RATE WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SINGLE IRREGULAR SHIFTS: 

Shift Starting 4:30 PM to 12:00 AM REGULAR RATE PLUS 10% 

THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTWORK: 

1st Shift 6:00 AM to 4:30 PM REGULAR RATE 

2nd Shift 2:00 PM to 7:00 PM REGULAR RATE PLUS 10% 

3rd Shift 7:00 PM to 12:00 AM REGULAR RATE PLUS 15% 

SUPPLEMENTAL BENEFITS 
Per hour 

 
JOURNEYWORKER $ 30.64 $ 31.64 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (4, 6) on HOLIDAY PAGE 

Note: Any holiday which occurs on Sunday shall be observed the following Monday. Any holiday which occurs on Saturday shall be 

observed on the preceding Friday. 

REGISTERED APPRENTICES 
Wages per hour 

ONE YEAR TERMS AT THE FOLLOWING WAGE RATES: 

 
 07/01/2024 

1st year $ 23.50 

2nd year 25.50 

3rd year 27.50 

4th year 29.50 

Supplemental Benefits per hour worked 

1st year 
 

$ 10.78 

2nd year 22.87 

3rd year 24.58 

4th year 24.88 
1-12 

Ironworker 12/01/2024 

 

JOB DESCRIPTION Ironworker DISTRICT 7 

ENTIRE COUNTIES 
Franklin, Herkimer, Lewis, Oneida, St. Lawrence 
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PARTIAL COUNTIES 
Chenango: Only the Townships of Columbus, New Berlin, North Norwich, Plymouth, Sherburne and Smyrna. 
Fulton: Only the Townships of Caroga, Ephratah, Oppenheim, and Stratford. 
Hamilton: Only the Townships of Arietta, Indian Lake, Inlet, Lake Pleasant, Long Lake and Morehouse. 
Jefferson: Only the Townships of Antwerp, Champion, Philadelphia and Wilna. 
Madison: Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Madison, Oneida and Stockbridge. 
Montgomery: Only the Townships of Canajoharie, Minden, Palatine and St. Johnsville. 
Otsego: Only the Townships of Burlington, Cherry Valley, Decatur, Edmeston, Exeter, Hartwick, Middlefield, New Lisbon, Otsego, Pittsf ield, 
Plainfield, Richfield, Roseboom, Springfield and Westford, and the Village of Cooperstown. 

WAGES 
Per hour: 07/01/2024 07/01/2025 07/01/2026 

  Additional Additional 

Structural/Reinforcing $ 33.50 $ 2.63* $ 2.74* 

Mach. Mover/Ornamental 33.50 2.63* 2.74* 

Stone Derrickman 33.50 2.63* 2.74* 

Chain Link Fence 33.50 2.63* 2.74* 

Sheeter Ironworker 33.50 2.63* 2.74* 

Pre-Engineered Building 33.50 2.63* 2.74* 

Window Erector 33.50 2.63* 2.74* 

Precast Erector 33.50 2.63* 2.74* 

Welder 33.50 2.63* 2.74* 

*To be allocated at a later date. 
   

SUPPLEMENTAL BENEFITS    

Per hour:    

Journeyworker $ 32.28 
  

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

   

HOLIDAY    

Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

NOTE: Any holiday which occurs on Sunday shall be observed the following Monday. Any holiday which occurs on Saturday shall be 

observed the previous Friday. 

REGISTERED APPRENTICES 
WAGES per hour: 1500 hour terms at the following wage. 

 
1-1500hrs $ 21.50 

1501-3000hrs 23.50 

3001-4500hrs 25.50 

4501-6000hrs 27.50 

SUPPLEMENTAL BENEFITS per hour: 
 

1-1500hrs $ 13.69 

1501-3000hrs 22.06 

3001-4500hrs 23.26 

4501-6000hrs 24.45 
7-440 

Laborer - Building 12/01/2024 

 

JOB DESCRIPTION Laborer - Building DISTRICT 1 

ENTIRE COUNTIES 
Schenectady, Schoharie 

PARTIAL COUNTIES 
Fulton: Only the Townships of Bleeker, Mayfield, Northampton, Johnstown,Broadalbin and Perth. 
Montgomery: Only the Townships of Mohawk, Glen, Charleston, Amsterdam, and Florida. 
Saratoga: Only the Townships of Day, Hadley, Edinburg, Corinth, Moreau,South Glens Falls, Providence, Greenfield, Wilton, Galway, 
Northumberland, Milton, Saratoga Springs, Charlton, Ballston, Malta and Clifton Park. 

WAGES 
Per hour 

07/01/2024 

 
Group #1: 

All Classifications $ 38.55 

except as noted in 
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Groups 2 & 3 

 
Group #2: 

Blaster, Drilling equipment 

only where a separate air 

compressor unit supplies power, 

Metal formsetter (sidewalk), 

Well pointing & Laser 

operator $ 39.05 

 
Group #3: 

Handling of Asbestos 

or Toxic Materials $ 39.90 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 23.95 

OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

REGISTERED APPRENTICES 
Wages per hour 

1000 Hour terms at the following percentage of Journeyman's basic hourly wage. 
1st 2nd 3rd 4th 
65 % 70 % 80 % 80 % 

 
Supplemental Benefits per hour worked 

 

07/01/2024 

Apprentices $ 23.95 

 

 
1-157 

 

 

JOB DESCRIPTION Laborer - Building DISTRICT 1 

ENTIRE COUNTIES 
Hamilton, Herkimer, Madison, Oneida 

PARTIAL COUNTIES 
Fulton: Only the Townships of Stratford, Oppenheim, Caroga and Ephratah 
Montgomery: Only the Townships of Minden, St. Johnsville, Canajoharie, Palatine and Root 

WAGES 
GROUP #1: Basic 

GROUP #2: Pipe Layer, Mortar Mixer, Walk behind Mortar Buggie and Power Lift 

GROUP #3: Wagon Drill(Where separate air compressor unit supplies power.) 

GROUP #4: Blaster, Formsetter, Riding Mortar Buggy 

GROUP #5: Hazardous Waste Removal 

GROUP #6: Asbestos and Lead Removal 

 
WAGES per hour: 07/01/2024 

Building Laborer:  

Group # 1 $ 32.64 

Group # 2 32.79 

Group # 3 33.04 

Group # 4 33.14 

Group # 5 34.14 
Group # 6 34.14 

SUPPLEMENTAL BENEFITS 
Per hour: 

07/01/2024 

All groups $ 27.30 

OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 

HOLIDAY 

Laborer - Building 12/01/2024 
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Laborer - Heavy&Highway 12/01/2024 

Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

REGISTERED APPRENTICES 
Wages per hour 

1000 Hour terms at the following percentage of Journeyperson's basic hourly wage. 
1st 2nd 3rd 4th 
65 % 70 % 80 % 80 % 

Supplemental Benefits per hour worked 

07/01/2024 

Apprentices $ 27.30 

1-190z2B

JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 1 

ENTIRE COUNTIES 
Schenectady, Schoharie 

PARTIAL COUNTIES 
Fulton: Only the Townships of Bleeker, Mayfield, Northampton, Johnstown,Broadalbin and Perth. 
Montgomery: Only the Townships of Mohawk, Glen, Charleston, Amsterdam, and Florida. 
Saratoga: Only the Townships of Day, Hadley, Edinburg, Corinth, Moreau,South Glens Falls, Providence, Greenfield, Wilton, Galaway, 
Northumberland, Milton, Saratoga Springs, Charlton, Ballston, Malta and Clifton Park 

WAGES 
GROUP # A: 

Basic, Drill Helper, Flagman, Outboard and Hand Boats. 

GROUP # B: 

Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer, Mason Tender, Mortar Mixer, 

Pavement Breaker, Handlers of Steelmesh, Small Generators for Laborers, Tools Installation of Bridge Drainage Pipe, Pipe Layers, Vibrator 

Type Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators(1-1/2" and Single Diaphragm) Nozzle 

(Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence, Rock Splitter and Power Unit, Pusher Type Concrete Saw 

and all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer. 

GROUP # C: 

Drilling Equipment Only Where a Separate Air Compressor Unit Supplies Power, Acetylene Torch Operators, Asphalt Paver/Raker and 

Powderman. 

GROUP # D: 

Blasters, Metal Form Setters (sidewalk), Stone or Granite Curb Setters. 

GROUP # E: 

Employees performing hazardous waste removal, lead abatement and removal, or asbestos abatement and removal on a State and/or 

Federally designated waste site & where relevant State or Federal regulations require employees to use or wear forms of personal 

protection. 

WAGES per hour 07/01/2024 

Group # A $ 41.43 

Group # B 41.63 

Group # C 41.83 

Group # D 42.03 

Group # E 

SHIFT WORK 

43.93 

All employees who work a single irregular workday that starts from 5:00 pm to 1:00 am on a governmental mandated night shift shall be paid 

an additional $5.00 per hour. 

SUPPLEMENTAL BENEFITS 
Per hour 

Journeyworker $ 27.91 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
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Overtime: See (5, 6) on HOLIDAY PAGE 

Note: If the holiday falls on Sunday, it will be celebrated on Monday. If the Monday Holiday is worked it will be paid at double time plus the 

Holiday pay. If the Holiday falls on a Saturday employer can choose to celebrate Saturday or give Friday off with pay. If the Saturday 

Holiday is worked it will be paid at double time plus the Holiday pay 

REGISTERED APPRENTICES 
Wages per hour 

1000 HOUR TERMS AT THE FOLLOWING PERCENTAGE OF JOURNEYMAN'S BASE WAGE 

1ST 2ND 3RD 4TH 
65 % 70 % 80 % 80 % 

Supplemental Benefits per hour worked 

07/01/2024 

Apprentices $ 27.91 
1-157 h/h

JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 1 

ENTIRE COUNTIES 
Hamilton, Herkimer, Madison, Oneida 

PARTIAL COUNTIES 
Fulton: Only Townships of Stratford, Oppenheim, Caroga and Ephratah 
Montgomery: Only Townships of Minden, St. Johnsville, Canajoharie, Palatine and Root. 

WAGES 
GROUP # A: Basic, Drill Helper, Flagman, Outboard and Hand Boats. 

GROUP # B: Bull Float, Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer, 

Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of all SteelMash, Small Generators for Laborers Tools, Installation of Bridge 

Drainage Pipe, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators(1- 

1/2" and Single Diaphragm), Nozzle (Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter 

and Power Unit, Pusher Type Concrete Saw and all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer. 

GROUP # C: Rock or Drilling Machine Operators (only where a separate air compressor unit supplies power), Acetylene Torch Operators, 

Asphalt Raker and Powderman. 

GROUP # D: Blasters, Form Setters (prefab curb radius), Stone or Granite Curb Setters. 

GROUP # E: Employees performing hazardous waste removal, lead abatement and removal, or asbestos abatement and removal on a State 

and/or Federally designated waste site & where relevant State or Federal regulations require employees to use or wear forms of personal 

protection. 

Per hour: 07/01/2024 

Heavy/Highway Laborer: 

GROUP # A $ 40.65 

GROUP # B 40.85 

GROUP # C 41.05 

GROUP # D 41.25 

GROUP # E 43.15 

SHIFT WORK 

All employees who work a single irregular workday that starts from 5:00 pm to 1:00 am on a governmental mandated night shift shall be paid 

an additional $5.00 per hour. 

SUPPLEMENTAL BENEFITS 
Per hour: $ 28.69 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: If the holiday falls on Sunday, it will be celebrated on Monday. If the Monday Holiday is worked it will be paid at double time plus the 

Holiday pay. If the Holiday falls on a Saturday employer can choose to celebrate Saturday or give Friday off with pay. If the Saturday 

Holiday is worked it will be paid at double time plus the Holiday pay 

Laborer - Heavy&Highway 12/01/2024 
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Lineman Electrician 12/01/2024 

REGISTERED APPRENTICES 
Wages per hour 

 
1000 hour terms at the following percentage of Journeyman's wage 
1st 2nd 3rd 4th 
65% 70% 80% 80% 

 
SUPPLEMENTAL BENEFITS per hour worked 

 

Apprentices $ 28.69  
1-190z2H/H 

 

 

JOB DESCRIPTION Laborer - Tunnel DISTRICT 1 

ENTIRE COUNTIES 
Albany, Fulton, Hamilton, Herkimer, Madison, Montgomery, Oneida, Rensselaer, Saratoga, Schenectady, Schoharie, Washington 

WAGES 
Class 1: All support laborers/sandhogs working above the shaft or tunnel 

Class 2: All laborers/sandhogs working in the shaft or tunnel 

Class 4: Safety Miners 

 
Class 5: Site work related to Shaft/Tunnel 

 
Per Hour 

07/01/2024 

 
Class 1 $ 47.20 

Class 2 49.20 

Class 4 51.45 

Class 5 43.45 

 
Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour. 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 29.15 

OVERTIME PAY 
See (B, E, Q, V) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE 

Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at 

the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either 

day shall be at the double time rate. 

REGISTERED APPRENTICES 
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County 

and Location where the work is to be performed. 
1-190/157T 

 

JOB DESCRIPTION Lineman Electrician DISTRICT 6 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess, 
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie, 
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 

WAGES 
A Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all 

grounds, install and connect all electrical conductors, assembly of all electrical materials, conduit, pipe, or raceway; placing of fish wire; 

pulling of cables, wires or fiber optic cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment. 

Laborer - Tunnel 12/01/2024 
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Crane Operators: Operation of any type of crane on line projects. 

Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on line projects. 

Digging Machine Operator: All other digging equipment and augering on line projects. 

 
A Groundman/Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow, 

hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold 

weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and 

maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load 

and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in 

ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may 

assist in installing conduit, pipe, cables and equipment. 

 
NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines. Also includes digging of holes for poles, anchors, 

footer, and foundations for electrical equipment. 

 
Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission 

line work and the installation of fiber optic cable where no other construction trades are or have been involved. Includes access matting for 

line work. 

 
Per hour: 07/01/2024 

Group A: 
Lineman, Technician 

 
$ 58.90 

Crane, Crawler Backhoe 58.90 

Welder, Cable Splicer 58.90 

Group B: 
Digging Mach. Operator 

 
53.01 

Tractor Trailer Driver 50.07 

Groundman, Truck Driver 47.12 

Equipment Mechanic 47.12 
Flagman 35.34 

 
Additional $1.00 per hour for entire crew when a helicopter is used. 

 
Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside 

electrical work." Includes access matting for line work. 

 
Group A: 
Lineman, Technician 

 
$ 58.90 

Crane, Crawler Backhoe 58.90 

Cable Splicer 64.79 

Certified Welder, 

Pipe Type Cable 
 

61.85 

Group B: 
Digging Mach. Operator 

 
53.01 

Tractor Trailer Driver 50.07 

Groundman, Truck Driver 47.12 

Equipment Mechanic 47.12 
Flagman 35.34 

 
Additional $1.00 per hour for entire crew when a helicopter is used. 

 
Below rates applicable on all switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding 

of rails and pipe type cable and installation of fiber optic cable. Includes access matting for line work. 

 
Group A: 
Lineman, Tech, Welder 

 
$ 60.22 

Crane, Crawler Backhoe 60.22 

Cable Splicer 66.24 

Certified Welder, 

Pipe Type Cable 
 

63.23 

Group B: 
Digging Mach. Operator 

 
54.20 

Tractor Trailer Driver 51.19 
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Groundman, Truck Driver 48.18 

Equipment Mechanic 48.18 
Flagman 36.13 

 
Additional $1.00 per hour for entire crew when a helicopter is used. 

 
Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or 

have been involved. This applies to transmission line work only, not other construction. Includes access matting for line work. 

 
Group A: 
Lineman, Tech, Welder 

 
$ 61.41 

Crane, Crawler Backhoe 61.41 

Group B: 
Digging Mach. Operator 

 
55.27 

Tractor Trailer Driver 52.20 

Groundman, Truck Driver 49.13 

Equipment Mechanic 49.13 
Flagman 36.85 

 
Additional $1.00 per hour for entire crew when a helicopter is used. 

SHIFT WORK 
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5) 

DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW: 

 
1ST SHIFT 8:00 AM to 4:30 PM REGULAR RATE 

2ND SHIFT 4:30 PM to 1:00 AM REGULAR RATE PLUS 17.3 % 

3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 % 

SUPPLEMENTAL BENEFITS 
Per hour: 

07/01/2024 

 
Group A $ 30.90 

*plus 7% of 

the hourly 

wage paid 

 
Group B $ 26.90 

*plus 7% of 

the hourly 

wage paid 

 
*The 7% is based on the hourly wage paid, straight time or premium time. 

OVERTIME PAY 
See (B, E, Q, X) on OVERTIME PAGE. NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction. 

WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 

is still responsible to pay the hourly benefit amount for each hour worked. 

HOLIDAY 
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day. 

Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day. 

 
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed 

on the following Monday. Supplements for holidays paid at straight time. 

REGISTERED APPRENTICES 
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 
60% 65% 70% 75% 80% 85% 90% 

 

SUPPLEMENTAL BENEFITS per hour:  
07/01/2024 

 
$ 26.90 

*plus 7% of 

the hourly 
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Lineman Electrician - Traffic Signal, Lighting 12/01/2024 

wage paid 
 

*The 7% is based on the hourly wage paid, straight time or premium time.  
6-1249a 

 

 

JOB DESCRIPTION Lineman Electrician - Teledata DISTRICT 6 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess, 
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie, 
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates 

WAGES 
Per hour: 

 
For outside work, stopping at first point of attachment (demarcation). 

07/01/2024 
 
01/01/2025 

 
Cable Splicer 

 
$ 39.24 

 
$ 40.81 

Installer, Repairman $ 37.24 $ 38.73 

Teledata Lineman $ 37.24 $ 38.73 

Tech., Equip. Operator $ 37.24 $ 38.73 
Groundman $ 19.74 $ 20.53 

 
NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see 

LINEMAN. 

SHIFT WORK 
THE FOLLOWING RATES APPLY WHEN THE CONTRACTING AGENCY MANDATES MULTIPLE SHIFTS OF AT LEAST FIVE (5) DAYS 

DURATION ARE WORKED. WHEN TWO (2) OR THREE (3) SHIFTS ARE WORKED THE FOLLOWING RATES APPLY: 

 
1ST SHIFT 

2ND SHIFT 

3RD SHIFT 

REGULAR RATE 

REGULAR RATE PLUS 10% 

REGULAR RATE PLUS 15% 

 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
07/01/2024 

 
01/01/2025 

Journeyworker $ 5.70 $ 5.70 

*plus 3% of *plus 3% of 

the hour the hour 

wage paid wage paid 

 
*The 3% is based on the hourly wage paid, straight time rate or premium rate. 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 

is still responsible to pay the hourly benefit amount for each hour worked. 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6, 16) on HOLIDAY PAGE 

6-1249LT - Teledata 
 

 

JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting DISTRICT 6 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin, 
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, 
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sull ivan, 
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates 

WAGES 
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all 

grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type 

pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes. 

 
Crane Operators: Operation of any type of crane on Traffic Signal/Lighting projects. 

Lineman Electrician - Teledata 12/01/2024 
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Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on Traffic Signal/Lighting projects. 

Digging Machine Operator: All other digging equipment and augering on Traffic Signal/Lighting projects. 

 
A Groundman/Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow, 

hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold 

weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and 

maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load 

and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in 

ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may 

assist in installing conduit, pipe, cables and equipment. 

 
A flagger's duties shall consist of traffic control only. 

 
Per hour: 07/01/2024 

Group A: 
Lineman, Technician 

 
$ 50.54 

Crane, Crawler Backhoe 50.54 

Certified Welder 53.07 

Group B: 

Digging Machine 
 

45.49 

Tractor Trailer Driver 42.96 

Groundman, Truck Driver 40.43 

Equipment Mechanic 40.43 
Flagman 30.32 

 
Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and I llumination (Lighting) 

projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer 

foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic 

cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment. 

SHIFT WORK 
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5) 

DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW: 

 
1ST SHIFT 8:00 AM TO 4:30 PM  REGULAR RATE 

2ND SHIFT 4:30 PM TO 1:00 AM  REGULAR RATE PLUS 17.3% 

3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4% 

SUPPLEMENTAL BENEFITS 
Per hour worked: 

 
07/01/2024 

 
Group A $ 30.90 

*plus 7% of 

the hourly 

wage paid 

 
Group B $ 26.90 

*plus 7% of 

the hourly 

wage paid 

 
*The 7% is based on the hourly wage paid, straight time or premium time. 

OVERTIME PAY 
See (B, E, Q, X) on OVERTIME PAGE. NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction. 

WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 

is still responsible to pay the hourly benefit amount for each hour worked. 

HOLIDAY 
Paid: See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day. 

Overtime:  See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day. 

 
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed 

on the following Monday. Supplements for holidays paid at straight time. 

REGISTERED APPRENTICES 
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Mason - Building 12/01/2024 

WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 
60% 65% 70% 75% 80% 85% 90% 

 

SUPPLEMENTAL BENEFITS per hour:  
07/01/2024 

 
$ 26.90 

*plus 7% of 

the hourly 

wage paid 
 

*The 7% is based on the hourly wage paid, straight time or premium time.  
6-1249a-LT 

 

 

JOB DESCRIPTION Lineman Electrician - Tree Trimmer DISTRICT 6 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess, 
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie, 
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 

WAGES 
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical, 

telephone and CATV lines. This also includes stump removal near underground energized electrical lines including telephone and CATV 

lines. 

 
Per hour: 07/01/2024 

 
Tree Trimmer 

 
$ 31.44 

Equipment Operator 27.80 

Equipment Mechanic 27.80 

Truck Driver 23.15 

Groundman 19.07 
Flag person 15.00* 

 
*NOTE-Rate effective on 01/01/2025 - $15.50 due to minimum wage increase. 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
07/01/2024 

 
Journeyworker $ 10.48 

*plus 4.5% of 

the hourly 

wage paid 

 
* The 4.5% is based on the hourly wage paid, straight time rate or premium rate. 

OVERTIME PAY 
See (B, E, Q, X) on OVERTIME PAGE 

WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 

is still responsible to pay the hourly benefit amount for each hour worked. 

HOLIDAY 
Paid: See (5, 6, 8, 15) on HOLIDAY PAGE 

Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE 
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday. All paid holidays falling on a Sunday shall be 

observed on the following Monday. 
6-1249TT 

 

JOB DESCRIPTION Mason - Building DISTRICT 12 

ENTIRE COUNTIES 

Lineman Electrician - Tree Trimmer 12/01/2024 
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Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, 
Warren, Washington 

WAGES 
Per hour 07/01/2024 

 
Tile/Marble/Terrazzo 

 
Setter $ 37.71 

Finisher 29.38 

SUPPLEMENTAL BENEFITS 
Per hour worked 

Journeyman Setter $ 21.83 

Journeyman Finisher 18.87 

OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

REGISTERED APPRENTICES 
Wages per hour 

Hour Terms at the following percentage of Journeyman's wage 

Setter: 

1st term 0-500 hrs 60% 

2nd term 501-1500 hrs 70% 

3rd term 1501-2500 hrs 80% 

4th term 2501-3500 hrs 85% 

5th term 3501-4500 hrs 90% 

6th term 4501-6000 hrs 95% 

 
Finisher: 

1st term 0-500 hrs 70% 

2nd term 501-1500 hrs 80% 

3rd term 1501-2500 hrs 90% 

4th term 2501-3700 hrs 95% 
 

Supplemental Benefits per hour worked 

 
Setter: 

 
07/01/2024 

1st term 0-500 hrs $ 12.98 

2nd term 501-1500 hrs 12.98 

3rd term 1501-2500 hrs 17.40 

4th term 2501-3500 hrs 17.40 

5th term 3501-4500 hrs 19.61 

6th term 4501-6000 hrs 21.83 

 
Finisher: 

1st term 0-500 hrs $ 12.22 

2nd term 501-1500 hrs 12.22 

3rd term 1501-2500 hrs 15.54 

4th term 2501-3700 hrs 15.54 

 
 
 
 
 

 
12-2TS.1 

 

 

JOB DESCRIPTION Mason - Building DISTRICT 12 

ENTIRE COUNTIES 
Albany, Columbia, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Washington 

PARTIAL COUNTIES 
Warren: Only the Townships of Bolton, Lake George, Lake Luzerne,Queensbury, Stony Creek, Thurman & Warrensburg. 

WAGES 
Per hour 07/01/2024 

Mason - Building 12/01/2024 
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Cement Mason(Bldg) 41.04 

Plasterer/Fireproofing* 41.04 

Pointer/Caulker/Cleaner 41.04 

Stone Mason 41.04 

Acid Brick 41.04 

(*)Fireproofing of Structural only. 
 

SUPPLEMENTAL BENEFITS  

Per hour worked  

Journeyman $ 23.58 

OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 

 

HOLIDAY 
Overtime: See (5, 6) on HOLIDAY PAGE 

 

REGISTERED APPRENTICES 
Wages per hour 

 
750 hour terms at the following percentage of Journey's wage 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 
60% 60% 65% 70% 75% 80% 85% 90% 

 
Supplemental Benefits per hour worked 

 

All Terms $ 23.58  
12-2b.1 

 

 

JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 12 

ENTIRE COUNTIES 
Albany, Cayuga, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Jefferson, Lewis, Madison, Montgomery, Oneida, 
Oswego, Rensselaer, Saratoga, Schenectady, Schoharie, St. Lawrence, Warren, Washington 

PARTIAL COUNTIES 
Onondaga: For Heavy & Highway Cement Mason or Plaster Work in Onondaga County, refer to Mason-Heavy&Highway tag 1-2h/h on. 

WAGES 
Per hour 

07/01/2024 

Mason & 

Bricklayer $ 42.26 

 
Additional $1.00 per hour for work on any swing scaffold or staging suspended by means of ropes or cables. 

SUPPLEMENTAL BENEFITS 
Per hour worked 

 

Journeyman 

 
OVERTIME PAY 

 
$ 22.43 

See (B, E, E2, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

. 

REGISTERED APPRENTICES 
Wages per hour 

 
750 HR TERMS at the following percent of Journeyman's wage 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 
60% 60% 65% 70% 75% 80% 85% 90% 

Supplemental Benefits per hour worked 

0 to 500 Hours $ 13.68 

Mason - Heavy&Highway 12/01/2024 
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All Other 22.43 
12-2hh.1 

 

 

JOB DESCRIPTION Millwright DISTRICT 6 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, 
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, 
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, 
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 

WAGES 
THE FOLLOWING RATE APPLIES TO ANY GAS/STEAM TURBINE AND OR RELATED COMPONENT WORK, INCLUDING NEW 

INSTALLATIONS OR MAINTENANCE AND ANY/ALL WORK PERFORMED WITHIN THE PROPERTY LIMITS OF A NUCLEAR FACILITY. 

 
Per hour: 07/01/2024 07/01/2025 

  Additional 

Millwright - Power Generation $ 45.00 $2.50* 
* To be allocated at a later date.   

 
NOTE: ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums): 

- Certified Welders shall receive an additional $1.75 per hour provided they are directed to perform Certified Welding. 

- If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air purifying 

canister-type chemical respirators) is required, then that employee shall receive an additional $1.50 per hour. 

- An employee performing the work of a machinist shall receive an additional $2.00 per hour. For the purposes of this premium to apply, a 

"machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts. 

- When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour. 

SUPPLEMENTAL BENEFITS 
Per hour paid: 

 
Journeyworker $ 27.95* 

 
*NOTE: Subject to OT premium 

OVERTIME PAY 
See (B, E, E2, Q, V) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the 

preceding Friday. 

REGISTERED APPRENTICES 
WAGES per hour: One year terms at the following percentage of Journeyworker's wage: 

 
Appr. 1st year 65 %* 

Appr. 2nd year 75 %* 

Appr. 3rd year 80 %* 

Appr. 4th year 90 %* 

 
*NOTE: Additional premium for the following work listed below: 

 
Certified Welder $ 1.75 

Hazardous Waste Work 1.50 

Machinist 2.00 

Underground 

(500' and below) 

1.00 

SUPPLEMENTAL BENEFITS per hour: 
 

Appr. 1st year $ 11.89 

Appr. 2nd year 23.14 

Appr. 3rd year 24.74 

Appr. 4th year 26.35 
6-1163Power 

Millwright 12/01/2024 

Millwright 12/01/2024 
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JOB DESCRIPTION Millwright DISTRICT 2 

ENTIRE COUNTIES 
Albany, Chenango, Delaware, Fulton, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie 

WAGES 
Per hour: 07/01/2024 07/01/2025 

  Additional 

Building $ 39.00 $ 2.50* 

Heavy & Highway 42.50 2.50* 
*To be allocated at a later date   

 
NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums): 

- Certified Welders shall receive $1.75 per hour in addition to the current Millwrights rate provided he/she is directed to perform certified 

welding. 

- For Building work if a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, 

air purifying canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour for Building work. 

- For Heavy & Highway work if the work is performed at a State or Federally designated hazardous waste site where employees are required 

to wear protective gear, the employees performing the work shall receive an additional $2.00 per hour over the millwright heavy and highway 

wage rate for all hours worked on the day protective gear was worn. 

- An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwrights rate. For the purposes 

of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify 

parts. 

- When performing work underground at 500 feet and below, the employee shall receive an additional $1.00. 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 27.25 

OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the 

preceding Friday. 

REGISTERED APPRENTICES 
Wages per hour: 

 
(1)year terms at the following percentage of Journeyworker's rate. 

1st 2nd 3rd 4th 
65% 75% 80% 90% 

 
Supplemental Benefits per hour: 

 

Apprentices:  
1st term $ 11.89 

2nd term 22.64 

3rd term 24.18 

4th term 25.71 

 
 
 
 

 
2-1163.1 

 

 

JOB DESCRIPTION Operating Engineer - Building DISTRICT 1 

ENTIRE COUNTIES 
Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady, 
Schoharie, Warren, Washington 

PARTIAL COUNTIES 
Dutchess: Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedell Road then east 
along Bedell Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to 
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of 
Dover Plains to Connecticut. 

WAGES 
NOTE: 

-- In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if 

manually operated. 

-- If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C 

Operating Engineer - Building 12/01/2024 
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CLASS A1*: All cranes that require A NYS crane license, tower cranes**(including self erecting), hydraulic cranes, locomotive crane, 

piledriver, cableway, derricks, whirlies, dragline, boom trucks, cherry pickers, overhead cranes (gantry or saddle type), truck cranes 

 
CLASS A: 

Shovel, Excavators 18,001 lbs. and above(including rubber tire full swing), Gradalls, power road grader, all CMI equipment, f ront-end rubber 

tire loader, tractor-mounted drill (quarry master), mucking machine, concrete central mix plant, concrete pump, belcrete system, automated 

asphalt concrete plant, and tractor road paver, boom trucks 5 tons and under, maintenance engineer, self-contained crawler drill-hydraulic 

rock drill, Profiler/Milling machine. 

 
CLASS B: 

Excavators 18,000 lbs. and under, Backhoes (rubber tired backhoe/loader combination), bulldozer, pushcat, tractor, traxcavator, scraper, 

LeTourneau grader, form fine grader, self-propelled soil compactor (fill roller), asphalt roller, blacktop spreader, power brooms, sweepers, 

trenching machine, Barber Green loader, side booms, hydro hammer, concrete spreader, concrete finishing machine, one drum hoist, power 

hoisting (single drum), hoist two drum or more, three drum engine, power hoisting (two drum and over), two drum and swinging engine, three 

drum swinging engine, hod hoist, A-L frame winches, core and well drillers (one drum), post hole digger, model CHB Vibro-Tamp or similar 

machine, batch bin and plant operator, dinky locomotive, skid steer loader, track excavator 5/8 cubic yard or smaller, front end rubber tired 

loader under four cubic yards, vacum machine (mounted or towed). 

 
CLASS C: 

Fork lift, high lift, all terrain fork lift: or similar, oiler, fireman and heavy-duty greaser, boilers and steam generators, pump, vibrator, motor 

mixer, air compressor, dust collector, welding machine, well point, mechanical heater, generators, temporary light plants, electric 

submersible pumps 4" and over, murphy type diesel generator, conveyor, elevators, concrete mixer, beltcrete power pack (belcrete system), 

seeding, and mulching machines, pumps, rotating telehandler (that does not require NYS crane license). 

 
WAGES per hour 

07/01/2024 07/01/2025 

 
Class A1* 

 
$ 53.11 

 
$ 55.42 

Class A 52.62 54.93 

Class B 51.60 53.91 
Class C 48.70 51.01 

 
(*) TONNAGE RATING PREMIUMS: 

Note: Additional value subject to same premiums as shown for OT 

All cranes 1000 tons and over, A1 rate plus $7.00 

All cranes 800-999 tons, A1 rate plus $6.00 

All cranes 600-799 tons, A1 rate plus $5.00 

All cranes 400-599 tons, A1 rate plus $4.00 

All cranes 200-399 tons, A1 rate plus $3.00 

All cranes 111-199 tons, A1 rate plus $2.25 

All cranes 110 tons and under, A1 rate only 

 
(**)Additional $0.50 per hr on A1 rate for Tower Cranes (no tonnage premiums apply) 

Additional $2.50 per hr over B rate for Nuclear Leader work. 

Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating. 

SUPPLEMENTAL BENEFITS 
Per hour 

07/01/2024 07/01/2025 

 
Journeyworker $ 32.40 $ 33.50 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

NOTE: All hours worked on designated holidays shall be paid a double the hourly rate of pay plus 8 hours of straight time. 

NOTE: If a holiday falls on Sunday, it will be celebrated on Monday. If the holiday falls on Saturday, it will be celebrated on Friday. 

REGISTERED APPRENTICES 
Wages per hour 

 
1000 hours terms at the following percentage of Journeyworker's wage Class B 

 
1st 2nd 3rd 4th 
60% 70% 80% 90% 

 
Supplemental Benefits per hour worked 
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Operating Engineer - Heavy&Highway 12/01/2024 

 
 07/01/2024 07/01/2025 

All terms $ 27.70 $ 28.80 

1-158 Alb 
 

 

JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 1 

ENTIRE COUNTIES 
Albany, Broome, Chenango, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, 
Saratoga, Schenectady, Schoharie, Tioga, Warren, Washington 

PARTIAL COUNTIES 
Dutchess: Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedell Road then east 
along Bedell Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to 
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of 
Dover Plains to Connecticut. 

WAGES 
NOTE: 

--- In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if 

manually operated. 

--- If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C 

 
CLASSIFICATION A1*: All Cranes that require a NYS Crane License; tower cranes(including self erecting)**, hydraulic cranes, locomotive 

crane, piledriver, cableway, derricks, whirlies, dragline, boom trucks, cherry pickers, overhead cranes (gantry or saddle type), truck cranes 

 
CLASSIFICATION A: 

Asphalt Curb Machine (Self Propelled, Slipform), Asphalt Paver, Automated Concrete Spreader (CMI Type), Automatic Fine Grader, 

Backhoe (Except Tractor Mounted, Rubber Tired), Backhoe Excavator Full Swing (CAT 212 or similar type), Back Filling Machine, Belt 

Placer (CMI Type), Blacktop Plant (Automated), Blacktop Roller, Boom truck, GPS operated Bull Dozer, Cableway, Caisson Auger, Central 

Mix Concrete Plant (Automated), Concrete Curb Machine (Self Propelled, Slipform), Concrete Pump, Crane, Cherry Picker, Derricks (steel 

erection), Dragline, Overhead Crane (Gantry or Straddle type), Pile Driver, Truck Crane, Directional Drilling Machine, Dredge, Dual Drum 

Paver, Excavator (All Purpose Hydraulically Operated) (Gradall or Similar), Front End Loader (4 cu. yd. and Over), Head Tower (Sauerman 

or Equal), Hoist (Two or Three Drum), Holland Loader, Maintenance Engineer, Mine Hoist, Mucking Machine or Mole, PB-4 and similar type, 

Power Grader, Profiler/Milling Machine (over 105 H.P.), Quad 9, Quarry Master (or equivalent), Rotating Telehandler, Scraper (Including 

Challenger Type), Shovel, Side Boom, Slip Form Paver (If a second man is needed, he shall be an Oiler), Tractor Drawn BeltType Loader, 

Truck or Trailer Mounted Log Chipper (Self Feeder), Tug Operator (Manned Rented Equipment Excluded), Tunnel Shovel 

 
CLASSIFICATION B: 

Backhoe (Tractor Mounted, Rubber Tired), Bituminous Recycler Machine, Bituminous Spreader and Mixer, Blacktop Plant (Non-Automated), 

Blast or Rotary Drill (Truck or Tractor Mounted), Brokk, Boring Machine, Cage Hoist, Central Mix Plant [(Non-Automated) and All Concrete 

Batching Plants], Concrete Paver (Over 16S), Crawler Drill (Self-contained), Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted, Front 

End Loader (Under 4 cu. yd.), Greaseman/Lubrication Engineer, Hi Pressure Boiler (15 lbs. and over), Hoist (One Drum), Hydro-Axe, 

Kolman Plant Loader and Similar Type Loaders (If Employer requires another man to clean the screen or to maintain the equipment, he shall 

be an Oiler), L.C.M. Work Boat Operator, Locomotive, Material handling knuckle boom, Mini Excavator (under 18,000 lbs.), Mixer (for 

stabilized base self-propelled), Monorail Machine, Plant Engineer, Prentice Loader, Profiler/Milling Machine (105 H.P. and under), Pug Mill, 

Pump Crete, Ready Mix Concrete Plant, Refrigeration Equipment (for soil stabilization), Road Widener, Roller (all above subgrade), Sea 

Mule, Self-contained Ride-on Rock Drill(Excluding Air-Track Type Drill), Skidder, Tractor with Dozer and/or Pusher, Trencher, Tugger Hoist, 

Vacum machine (mounted or towed), Vermeer saw (ride on, any size or type), Welder, Winch, Winch Cat 

 
CLASSIFICATION C: 

A Frame Winch Hoist on Truck, Articulated Heavy Hauler, Aggregate Plant, Asphalt or Concrete Grooving Machine (ride on), Ballast 

Regulator(Ride-on), Boiler (used in conjunction with production), Bituminous Heater (self-propelled), Boat (powered), Cement and Bin 

Operator, Concrete Pavement Spreader and Finisher Concrete Paver or Mixer (16' and under), Concrete Saw (self-propelled), Conveyor, 

Deck Hand, Directional Drill Machine Locator, Drill (Core and Well), Farm Tractor with accessories, Fine Grade Machine, Fireman, Fork Lift, 

Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic self-propelled), Hydra-Spiker (ride-on), Hydraulic Pump (jacking system), 

Hydro-Blaster (Water), Mulching Machine, Oiler, Parapet Concrete or Pavement Grinder, Post Hole Digger and Post Driver, Power Broom 

(towed), Power Heaterman, Power Sweeper, Revinius Widener, Roller (Grade and Fill), Scarifier (ride-on), Shell Winder, Skid steer loader 

(Bobcat or similar; including all attachments), Span-Saw (ride-on), Steam Cleaner, Tamper (ride-on), Tie Extractor (ride-on), Tie Handler 

(ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on), Tire Repair, Track Liner (ride-on), Tractor, Tractor (with towed accessories), Vibratory 

Compactor, Vibro Tamp, Well Point, and the following hands-off equipment: Compressors, Dust Collectors, Generators, Pumps, Welding 

Machines, Light Plants and Heaters 

 
WAGES per hour  

 07/01/2024 07/01/2025 

Class A1* $ 57.90 $ 60.30 



Prevailing Wage Rates for 07/01/2024 - 06/30/2025 

Last Published on Dec 01 2024 

Published by the New York State Department of Labor 

PRC Number 2024015086 Fulton County 

00824 - 38 
Page 44 

 

 

 

Class A 54.90 57.30 

Class B 53.99 56.39 
Class C 51.42 53.82 

 
(*) TONNAGE RATING PREMIUMS: 

Cranes over 1000 tons, A1 rate plus $7.00 

Cranes from 800-999 tons, A1 rate plus $6.00 

Cranes from 600-799 tons, A1 rate plus $5.00 

Cranes from 400-599 tons, A1 rate plus $4.00 

Cranes from 200-399 tons, A1 rate plus $3.00 

Cranes from 111-199 tons, A1 rate plus $2.00 

Cranes from 65-110 tons, A1 rate plus $1.50 

Cranes from 0-64 Tons, A1 rate only 

NOTE: Additional value subject to same premiums as shown for OT 

 
(**) Tower Cranes, A1 rate plus $3.00 (no tonnage premiums apply) 

-- Cranes in Luffer Configuration, A1 rate plus $5.00 

-- Cranes with external ballast (tray or wagon), A1 rate plus $5.00 

NOTE: Additional value subject to same premiums as shown for OT 

 
Additional $2.50 per hr. for hazardous waste removal work on State and/or Federally designated waste site which require employees to wear 

Level C or above forms of personal protection. 

SHIFT WORK 
Additional $2.50 per hour for All Employees who work a single irregular work shift, of at least 5 consecutive days, starting from 5:00 PM to 

1:00 AM that is mandated by the Contracting Agency. 

SUPPLEMENTAL BENEFITS 
Per hour 

07/01/2024 07/01/2025 

 
Journeyworker $ 32.60 $ 33.70 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: If the holiday falls on Sunday, it will be observed on Monday. If the observed Monday Holiday is worked, pay shall be double time plus 

Holiday pay for time worked. If the Holiday falls on a Saturday and is worked pay shall be double time plus Holiday pay for t ime worked. If the 

Holiday falls on a Saturday employer can choose to observe the paid holiday Saturday or give Friday off with holiday pay. 

REGISTERED APPRENTICES 
Wages per hour 

 
1000 hours terms at the following percentage of Journeyworker's wage Class B 

 
1st 2nd 3rd 4th 
60% 70% 80% 90% 

 
Supplemental Benefits per hour worked 

07/01/2024 07/01/2025 
 

All Terms $ 27.45 $ 28.30  
1-158H/H Alb 

 

 

JOB DESCRIPTION Operating Engineer - Survey Crew DISTRICT 12 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer, 
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates 

PARTIAL COUNTIES 
Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north. 
Genesee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of 
Batavia. 

WAGES 
These rates apply to Building, Tunnel and Heavy Highway. 

Operating Engineer - Survey Crew 12/01/2024 
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Per hour: 

SURVEY CLASSIFICATIONS: 

 
Party Chief - One who directs a survey party. 

Instrument Person - One who operates the surveying instruments. 

Rod Person - One who holds the rods and assists the Instrument Person. 

 
07/01/2024 

 
Party Chief $ 50,65 

Instrument Person 46.54 

Rod Person 34.55 

Additional $3.00/hr. for Tunnel Work 

Additional $2.50/hr. for Hazardous Work Site 

SUPPLEMENTAL BENEFITS 
Per hour worked: 

 
Journeyman $ 29.75 

OVERTIME PAY 
See (B, E, P, *X) on OVERTIME PAGE 

*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked. 

HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

REGISTERED APPRENTICES 
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage: 

 
07/01/2024 

 
0-1000 60% 

1001-2000 70% 
2001-3000 80% 

 
SUPPLEMENTAL BENEFIT per hour worked: 

 
0-1000 $ 21.53 / PHP $18.45 
1001-2000 24.55 / " 20.45 

2001-3000 27.58/ " 22.93 

NOTE: PHP is premium hours paid when worked. 
12-158-545 D.H.H. 

 

 

JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer DISTRICT 12 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer, 
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates 

PARTIAL COUNTIES 
Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north. 
Genesee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of 
Batavia. 

WAGES 
These rates apply to feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction 

when performed under a Consulting Engineer Agreement. 

 
Per hour: 

SURVEY CLASSIFICATIONS: 

 
Party Chief - One who directs a survey party. 

Instrument Person - One who operates the surveying instruments. 

Rod Person - One who holds the rods and assists the Instrument Person. 

 
07/01/2024 

 
Party Chief $ 50.65 

Operating Engineer - Survey Crew - Consulting Engineer 12/01/2024 
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Instrument Person 46.54 

Rod Person 34.55 

 
Additional $3.00/hr. for Tunnel Work. 

Additional $2.50/hr. for EPA or DEC certified toxic or hazardous waste work. 

SUPPLEMENTAL BENEFITS 
Per hour worked: 

 
Journeyman $ 29.75 

OVERTIME PAY 
See (B, E, Q, *X) on OVERTIME PAGE 

*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked. 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

REGISTERED APPRENTICES 
WAGES: 1000 hour terms based on percentage of Rod Persons Wage: 

 
 07/01/2024 

0-1000 60% 

1001-2000 70% 
2001-3000 80% 

 
SUPPLEMENTAL BENEFIT per hour worked: 

 
0-1000 $ 21.53 / PHP $18.45 
1001-2000 $ 24.55 / " 20.45 

2001-3000 $ 26.98 / " 22.93 

NOTE: PHP is premium hours paid when worked. 
12-158-545 DCE 

 

 

JOB DESCRIPTION Operating Engineer - Tunnel DISTRICT 7 

ENTIRE COUNTIES 
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer, 
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates 

PARTIAL COUNTIES 
Dutchess: Northern part of Dutchess, to the northern boundary line of the City of Poughkeepie, then due east to Route 115 to Bedell Road, 
then east along Bedell Road to VanWagner Road, then north along VanWagner Road to Bower Road, then east along Bower Road to Rte. 
44 east to Rte. 343, then along Rte. 343 east to the northern boundary of the Town of Dover Plains and east along the northern boundary of 
the Town of Dover Plains, to the borderline of the State of Connecticut. 
Genesee: Only that portion of the county that lies east of a line drawn down the center of Route 98 and the entirety of the City of Batavia. 

WAGES 
CLASS A: Automatic Concrete Spreader (CMI Type); Automatic Fine Grader; Backhoe (except tractor mounted, rubber tired); Belt Placer 

(CMI Type); Blacktop Plant (automated); Cableway; Caisson Auger; Central Mix Concrete Plant (automated); Concrete Curb Machine (self- 

propelled slipform); Concrete Pump (8" or over); Dredge; Dual Drum Paver; Excavator; Front End Loader (4 cu. yd & over); Gradall; Head 

Tower (Sauerman or Equal); Hoist (shaft); Hoist (two or three Drum); Log Chipper/Loader (self-feeder); Maintenance Engineer (shaft and 

tunnel); any Mechanical Shaft Drill; Mine Hoist; Mining Machine(Mole and similar types); Mucking Machine or Mole; Overhead Crane (Gantry 

or Straddle Type); Pile Driver; Power Grader; Remote Controlled Mole or Tunnel Machine; Scraper; Shovel; Side Boom; Slip Form Paver (If 

a second man is needed, they shall be an Oiler); Tripper/Maintenance Engineer (shaft & tunnel); Tractor Drawn Belt-Type Loader; Tug 

Operator (manned rented equipment excluded); Tunnel Shovel. 

 
CLASS B: Automated Central Mix Concrete Plant; Backhoe (topside); Backhoe (track mounted, rubber tired); Backhoe (topside); Bituminous 

Spreader and Mixer, Blacktop Plant (non-automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Cage Hoist; Central 

Mix Plant(non-automated); all Concrete Batching Plants; Compressors (4 or less exceeding 2,000 c.f.m. combined capacity); Concrete 

Pump; Crusher; Diesel Power Unit; Drill Rigs (tractor mounted); Front End Loader (under 4 cu. yd.); Grayco Epoxy Machine; Hoist (One 

Drum); Hoist (2 or 3 drum topside); Knuckle Boom material handler; Kolman Plant Loader & similar type Loaders (if employer requires 

another person to clean the screen or to maintain the equipment, they shall be an Oiler); L.C.M. Work Boat Operator; Locomotive; 

Maintenance Engineer (topside); Maintenance Grease Man; Mixer (for stabilized base-self-propelled); Monorail Machine; Plant Engineer; 

Personnel Hoist; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road Widener; Roller (all above 

sub-grade); Sea Mule; Shotcrete Machine; Shovel (topside); Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Tunnel Locomotive; 

Vacuum Machine (mounted or towed); Welder; Winch; Winch Cat. 

Operating Engineer - Tunnel 12/01/2024 
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CLASS C: A Frame Truck; All Terrain Telescoping Material Handler; Ballast Regulator (ride-on); Compressors (4 not to exceed 2,000 c.f.m. 

combined capacity; or 3 or less with more than 1200 c.f.m. but not to exceed 2,000 c.f.m.); Compressors ((any size, but subject to other 

provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 or any type combination)); Concrete 

Pavement Spreaders and Finishers; Conveyor; Drill (core); Drill (well); Electric Pump used in conjunction with Well Point System; Farm 

Tractor with Accessories; Fine Grade Machine; Fork Lift; Grout Pump (over 5 cu. ft.); Gunite Machine; Hammers (hydraulic-self-propelled); 

Hydra-Spiker (ride-on); Hydra-Blaster (water); Hydro-Blaster; Motorized Form Carrier; Post Hole Digger and Post Driver; Power Sweeper; 

Roller grade & fill); Scarifer (ride-on); Span-Saw (ride-on); Submersible Electric Pump (when used in lieu of well points); Tamper (ride-on); 

Tie-Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on); Track Liner (ride-on); Tractor with towed 

accessories; Vibratory Compactor; Vibro Tamp, Well Point. 

 
CLASS D: Aggregate Plant; Cement & Bin Operator; Compressors (3 or less not to exceed 1,200 c.f.m. combined capacity); Compressors 

((any size, but subject to other provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less 

or any type or combination)); Concrete Saw (self-propelled); Form Tamper; Greaseman; Hydraulic Pump (jacking system); Junior Engineer; 

Light Plants; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Power Broom (towed); Power Heaterman (when used for 

production); Revinius Widener; Shell Winder; Steam Cleaner; Tractor. 

 
Per hour: 07/01/2024 07/01/2025 

CLASS A $ 55.91 $ 58.44 

CLASS B 54.69 57.22 

CLASS C 51.90 54.43 
CLASS D 48.89 51.42 

 
Additional $5.00 per hour for Hazardous Waste Work on a state or federally designated hazardous waste site where the Operating Engineer 

is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin and eye protection. 

 
CRANES: 

Crane 1: All cranes, including self-erecting. 

Crane 2: All Lattice Boom Cranes and all cranes with a manufacturer's rating of fifty (50) ton and over. 

Crane 3: All hydraulic cranes and derricks with a manufacturer's rating of forty nine (49) ton and below, including boom trucks. 

 
Crane 1 $ 59.91 $ 62.44 

Crane 2 58.91 61.44 
Crane 3 57.91 60.44 

SUPPLEMENTAL BENEFITS 
Per hour: 

$ 25.05 

 

 
$ 25.90 

+ 9.85* + 10.10* 

 
* This portion of benefits subject to same premium rate as shown for overtime wages. 

OVERTIME PAY 
See (B, B2, E, Q, X) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

NOTE: If a holiday falls on Sunday, it shall be observed on Monday. 

REGISTERED APPRENTICES 
WAGES:(1000) hours terms at the following percentage of Journeyworker's Class B wage. 

 
1st term 60% 

2nd term 65% 

3rd term 70% 
4th term 75% 

 

SUPPLEMENTAL BENEFITS per hour:  Same as Journeyworker  
7-158-832TL. 

 

 

JOB DESCRIPTION Painter DISTRICT 1 

ENTIRE COUNTIES 
Albany, Clinton, Essex, Franklin, Fulton, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, Washington 

WAGES 
Per hour 

07/01/2024 

Painter 12/01/2024 
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Painter\Wallcovers $ 32.03** 

Drywall Finishers 32.03** 

Spray Rate 32.03** 

Structural Steel* 33.03** 

Lead Abatement 33.03** 

Lead Abatement on  

Structural Steel 34.03** 

 
(*)Employees working on objects with the use of swing stage, boatswain chair, pick and cables only will be paid at Structural Steel rate. 

(**) Plus Additional $1.25 per hour not subject to Overtime/Premiums 

 
Bridge Painter 

See Bridge Painter rates for the following work: 

All Bridges and Tanks 

SHIFT WORK 
THE FOLLOWING ADDITIONAL HOURLY RATE WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SHIFT(S) OR SINGULAR 

IRREGULAR SHIFT WHEN THE SHIFT STARTS BETWEEN THE HOURS LISTED BELOW: 

 
2:30 PM to 6:00 AM PLUS $1.00 to the applicable rate, 

and this is not subject to overtime 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 20.51 

OVERTIME PAY 
See (B, E2, H) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: If the holiday falls on Sunday, it shall be observed on Monday. 

REGISTERED APPRENTICES 
Wages per hour 

 
1000 hour terms at the following percentage of Journeyworker's base wage 

Apprentice rate is calculated on the rate before the $1.25 is added, then add the $1.25 

 
1st 2nd 3rd 4th 5th 6th 
$15 50% 60% 70% 80% 90% 

 
Supplemental Benefits per hour 

 

All Terms $ 20.51  
1-201-P 

 

 

JOB DESCRIPTION Painter - Bridge & Structural Steel DISTRICT 8 

ENTIRE COUNTIES 
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange, 
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington, 
Westchester 

WAGES 
Per Hour: 

STEEL: 

Bridge Painting: 07/01/2024 

$ 56.00 

+ 10.35* 

 
ADDITIONAL $7.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime. 

NOTE: All premium wages are to be calculated on base rate per hour only. 

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is 

payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor 

Day, where the amount is paid for the actual number of hours worked (50 hour cap). 

Painter - Bridge & Structural Steel 12/01/2024 
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NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the 

contract must be ONLY for Bridge Painting. 

SHIFT WORK 
When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift 

with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shi ft differential in 

lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate. 

When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at  time and one 

half for single shifts between the hours of 3pm-11pm or 11pm-7am. 

SUPPLEMENTAL BENEFITS 
Per Hour: 

Journeyworker: 

$ 12.43 

+ 31.55* 

 
* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is 

payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor 

Day, where the amount is paid for the actual number of hours worked (50 hour cap). 

OVERTIME PAY 
See (B, F, R) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (4, 6) on HOLIDAY PAGE 

 

REGISTERED APPRENTICES 
Wage - Per hour: 

Apprentices: (1) year terms. 

 

1st year $ 22.40 

 + 4.14 

2nd year $ 33.60 

 + 6.21 

3rd year $ 44.80 

 
Supplemental Benefits - Per hour: 

+ 8.28 

1st year $ 1.16 

 + 12.62 

2nd year $ 7.46 

 + 18.93 

3rd year $ 9.94 
 + 25.24 

 

NOTE: All premium wages are to be calculated on base rate per hour only.  
8-DC-9/806/155-BrSS 

 

 

JOB DESCRIPTION Painter - Line Striping DISTRICT 8 

ENTIRE COUNTIES 
Albany, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Nassau, Orange, Putnam, Rensselaer, 
Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington, Westchester 

WAGES 
Per hour: 

 
Painter (Striping-Highway): 07/01/2024 04/01/2025 04/01/2026 

Striping-Machine Operator* $ 34.12 $ 35.49 $ 36.93 

 
Linerman Thermoplastic 

 
41.12 

 
42.74 

 
44.44 

Painter - Line Striping 12/01/2024 
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Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of 

equipment used in the maintenance and protection of traffic safety. 

SHIFT WORK 
When directly specified in public agency or authority contract documents there shall be a 30% night shift premium pay differential for all work 

performed after 9:00pm and before 5:00am. 

SUPPLEMENTAL BENEFITS 
Per hour paid: 

Journeyworker: 

 

Striping Machine Operator: $23.65 $ 24.30 $ 24.95 

Linerman Thermoplastic: 23.65 24.30 24.95 

OVERTIME PAY    

See (B, B2, E2, F, S) on OVERTIME PAGE    

HOLIDAY    

Paid: See (5, 20) on HOLIDAY PAGE 
Overtime: See (5, 20) on HOLIDAY PAGE 

REGISTERED APPRENTICES     

One (1) year terms at the following wage rates:     

1st Term: $ 16.00 $ 16.00 
 

$ 16.00 

2nd Term: 20.47 21.29  22.16 

3rd Term: 27.30 28.39  29.54 

Supplemental Benefits per hour: 
    

All terms: $ 23.65 $ 24.30 
 

$ 24.95 
8-1456-LS 

Painter - Metal Polisher    12/01/2024 

 
JOB DESCRIPTION Painter - Metal Polisher 

  

DISTRICT 8 

 

ENTIRE COUNTIES 
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, 
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe, 
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer, 
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins, 
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates 

WAGES 
07/01/2024 

Metal Polisher $ 39.33 

Metal Polisher* 40.43 
Metal Polisher** 43.33 

 
*Note: Applies on New Construction & complete renovation 

** Note: Applies when working on scaffolds over 34 feet. 

SUPPLEMENTAL BENEFITS 
Per Hour: 07/01/2024 

 
Journeyworker: 

All classification $ 12.79 

OVERTIME PAY 
See (B, E, P, T) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE 
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE 

REGISTERED APPRENTICES 
Wages per hour: 

One (1) year term at the following wage rates: 

 
 07/01/2024 

1st year $ 19.67 

2nd year 21.63 

3rd year 23.60 

1st year* $ 22.06 
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2nd year* 22.07 

3rd year* 24.14 

1st year** $ 22.17 

2nd year** 24.13 
3rd year** 26.10 

 
*Note: Applies on New Construction & complete renovation 

** Note: Applies when working on scaffolds over 34 feet. 

 
Supplemental benefits: 

Per hour: 

 

1st year 
 

$ 8.69 
 

2nd year  8.69  

3rd year  8.69 
8-8A/28A-MP 

Plumber   12/01/2024 

JOB DESCRIPTION 
 
Plumber 

 

DISTRICT 1 

ENTIRE COUNTIES 
Albany, Columbia, Fulton, Greene, Montgomery, Rensselaer, Schenectady, Schoharie 

PARTIAL COUNTIES 
Hamilton: Only the Towns of Arietta, Benson, Hope, Inlet, Lake Pleasant, Morehouse and Wells. 
Saratoga: Only the Towns of Charlton, Clifton Park, Galway,Halfmoon, Milton, Stillwater and Waterford and the city of Mechanicville. 

WAGES 
Per hour: 

07/01/2024 

Plumber: 

Pipefitter, Steamfitter $ 53.06 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 28.68 

OVERTIME PAY 
See (B1, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: Whenever a Holiday falls on Saturday, the preceding day, Friday, shall be observed as the Holiday. If a Holiday falls on a Sunday, the 

following day, Monday shall be observed as the Holiday. 

REGISTERED APPRENTICES 
Wages per hour 

One year terms at the following wage rate. 

 
1st 2nd 3rd 4th 5th 

$ 24.43 $ 29.63 $ 34.84 

 
Supplemental Benefits per hour: 

All Terms 

$ 40.05 
 
 

 
$ 23.34 

$ 47.85 
 
 
 

 
1-7-SF 

Roofer  12/01/2024 

JOB DESCRIPTION Roofer 

 

DISTRICT 1 

ENTIRE COUNTIES 
Albany, Clinton, Columbia, Essex, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Warren, Washington 

WAGES 
Per hour 

07/01/2024 07/01/2025 

Additional 

 
Roofer/Waterproofer $ 37.05 $ 1.75* 
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Asphalt Cold Process 37.55 

Fluid Applied Roof 37.55 

Pitch & Asbestos 39.05 

 
(*) To be allocated at a later date 

 

SHIFT WORK 
Shift Work: 

On government mandated shift work starting after 12:00pm and before 4:00am workers shall be paid $4.00 additional per hour 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 23.52 

OVERTIME PAY 
See (B, E, J) on OVERTIME PAGE. 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: When any Holiday falls on Saturday, the Friday before such Holiday shall be recognized as the legal Holiday. When a Holiday falls on 

Sunday, it shall be observed the following Monday. 

REGISTERED APPRENTICES 
Wages per hour 

 
Apprentice terms at the following per cent of the Roofer/Waterproofer rate. For Pitch & Asbestos work, an additional $2.00 must be paid in 

wages. For Asphalt Cold Process work and Fluid Applied Roof coating, an additional $0.50 must be paid in the wages. 

 
1st Term 

1500 hrs. 

58% + $ 3.00 

2nd Term 

1 yr. and 1500 hrs. as 1st term. 

74% + $ 3.00 

3rd Term 
1 yr. and 1500 hrs. as 2nd term. 

90% 

 
3rd Term complete at 1 yr and 1050 hrs. as 3rd term 

Supplemental Benefits per hour worked 

1st Term $ 18.94 

2nd Term 19.37 

3rd Term 22.85 
1-241 

 

 

JOB DESCRIPTION Sheetmetal Worker DISTRICT 1 

ENTIRE COUNTIES 
Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, 
Warren, Washington 

WAGES 
Per hour 

07/01/2024 

 
Sheetmetal Worker $ 40.52 

 
All work requiring HAZWOPER Training additional $1.00 per hour. 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 37.27 

OVERTIME PAY 
See ( B,E,E5,Q ) on OVERTIME PAGE 

HOLIDAY 

Sheetmetal Worker 12/01/2024 
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Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

When any holiday falls on Saturday, the Friday before such holiday shall be recognized as the legal holiday. Any holiday fall ing on Sunday, 

the following Monday shall be recognized as the legal holiday. 

REGISTERED APPRENTICES 
Wages per hour 

 
6 Month Terms at the following rate:  

1st term $ 22.71 

2nd term 24.57 

3rd term 25.49 

4th term 26.42 

5th term 25.12 

6th term 26.34 

7th term 28.36 

8th term 30.39 

9th term 32.42 

10th term 34.44 

Supplemental Benefits per hour 
 

1st term $ 23.21 

2nd term 23.82 

3rd term 24.13 

4th term 24.58 

5th term 31.59 

6th term 32.04 

7th term 32.79 

8th term 33.56 

9th term 34.32 

10th term 35.07 
1-83 

Sprinkler Fitter 12/01/2024 

 

JOB DESCRIPTION Sprinkler Fitter DISTRICT 1 

ENTIRE COUNTIES 
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin, 
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, 
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming, 
Yates 

WAGES 
Per hour 07/01/2024 

 
Sprinkler $ 42.00 

Fitter 

SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 28.82 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall  be at 

the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work perfo rmed on either 

day shall be at the double time rate. 

REGISTERED APPRENTICES 
Wages per hour 

 
One Half Year terms at the following wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 

$ 20.03 $ 22.26 $ 24.24 $ 26.46 $ 28.69 $ 30.91 $ 33.14 $ 35.37 $ 37.59 $ 39.82 
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Teamster - Building 12/01/2024 

 
Supplemental Benefits per hour 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 

$ 9.18 $ 9.18 $ 20.90 $ 20.90 $ 21.15 $ 21.15 $ 21.15 $ 21.15 $ 21.15 $ 21.15 

1-669 
 

JOB DESCRIPTION Teamster - Building DISTRICT 1 

ENTIRE COUNTIES 
Albany, Columbia, Fulton, Greene, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Washington 

PARTIAL COUNTIES 
Warren: Only the Townships of Bolton, Warrensburg, Thurman,Stony Creek, Lake George, Lake Luzerne and Queensbury. 

WAGES 
GROUP # A: 

Straight trucks, winch, transit mix on the site, road oilers, 

dump trucks, pick-ups, panel, water trucks, fuel trucks on the site 

(including nozzle). 

 
GROUP # B: 

Low boy or Low boy trailer, Euclids or similar equipment. 

 

WAGES per hour  
07/01/2024 

 
07/01/2025 

Group A $ 32.13 $ 33.65 

Group B 32.43 33.95 

SUPPLEMENTAL BENEFITS 

Per hour 07/01/2024 07/01/2025 

Journeyworker $ 29.58 $ 30.56 

OVERTIME PAY   

See (B, E, E2, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Note: Any holiday which occurs on Sunday shall be observed the following Monday. 

 
 
 
 

 
1-294 

 

 

JOB DESCRIPTION Teamster - Heavy&Highway DISTRICT 1 

ENTIRE COUNTIES 
Albany, Columbia, Fulton, Greene, Hamilton, Herkimer, Montgomery, Oneida, Rensselaer, Saratoga, Schenectady, Schoharie, Washington 

PARTIAL COUNTIES 
Chenango: Entire county except the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville. 
Lewis: Only the Township of Grieg, Lewis, Leyden, Lowville, Lyonsdale, Martinsburg, Turin, West Turin and Watson. 
Madison: Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida 
Otsego: Entire county EXCEPT Townships of Butternuts, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unidilla and Worchester. 
Warren: Only the Townships of Bolton, Warrensburg, Thurman, Stony Creek, Luzerne, Caldwell (Lake George), and Queensbury. 

WAGES 
GROUP #1: 

Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks(straight jobs), Single Axel Dump Trucks, 

Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers. 

 
GROUP #2: 

Tandems and Batch Trucks, Mechanics, Dispatcher. 

 
GROUP #3: 

Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks, and Agitator, Mixer Trucks and dumpcrete type vehicles, Truck Mechanic, Fuel 

Trucks. 

 
GROUP #4: 

Specialized Earth Moving Equipment, Euclid type, or similar off-highway, where not self-loading, Straddle (Ross) Carrier, and self-contained 

concrete mobile truck. 

Teamster - Heavy&Highway 12/01/2024 
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GROUP #5: 

Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading. 

WAGES per hour 07/01/2024 

Group #1 $ 39.75 

Group #2 39.81 

Group #3 39.90 

Group #4 40.03 
Group #5 40.19 

 
Hazardous waste projects that require a Level C or greater protection shall be paid an additional $ 1.00 per hour. 

SHIFT WORK 
All employees who work a single irregular work shift starting between 5pm and 1 am on governmental mandated night shifts shal l be paid an 

additional $1.50 per hour. 

SUPPLEMENTAL BENEFITS 
Per hour: 

$ 28.97 

+$1.00 per* 

hour worked 
 

(*) not applicable to paid holidays 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

 
 
 
 
 
 

 
1-294h/h 

 

 

JOB DESCRIPTION Welder DISTRICT 1 

ENTIRE COUNTIES 
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, 
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe, 
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer, 
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins, 
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates 

WAGES 
Per hour 07/01/2024 

 
Welder: To be paid the same rate of the mechanic performing the work.* 

 
*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid. 

 

OVERTIME PAY 

HOLIDAY 

 

 
1- As Per Trade 

Welder 12/01/2024 
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Overtime Codes 

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule. 
Additional requirements may also be listed in the HOLIDAY section. 

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted 

 

 
( AA ) 

( A ) 

( B ) 

Time and one half of the hourly rate after 7 and one half hours per day 

Time and one half of the hourly rate after 7 hours per day 

Time and one half of the hourly rate after 8 hours per day 

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday. 

Double the hourly rate for all additional hours 

( B2 ) Time and one half of the hourly rate after 40 hours per week 

( B3 ) Time and one half of the hourly rate after 40 straight hours per week 

( C ) Double the hourly rate after 7 hours per day 

( C1 ) Double the hourly rate after 7 and one half hours per day 

( D ) Double the hourly rate after 8 hours per day 

( D1 ) Double the hourly rate after 9 hours per day 

( E ) Time and one half of the hourly rate on Saturday 

( E1 ) Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours 

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement 

weather 

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is 

lost during that week due to inclement weather, provided a given employee has worked between 16 and 32 

hours that week 

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due 

to inclement weather 

( E5 ) Double time after 8 hours on Saturdays 

( F ) Time and one half of the hourly rate on Saturday and Sunday 

( G ) Time and one half of the hourly rate on Saturday and Holidays 

( H ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays 

( I ) Time and one half of the hourly rate on Sunday 

( J ) Time and one half of the hourly rate on Sunday and Holidays 

( K ) Time and one half of the hourly rate on Holidays 

( L ) Double the hourly rate on Saturday 

( M ) Double the hourly rate on Saturday and Sunday 

( N ) Double the hourly rate on Saturday and Holidays 

( O ) Double the hourly rate on Saturday, Sunday, and Holidays 

( P ) Double the hourly rate on Sunday 

( Q ) Double the hourly rate on Sunday and Holidays 

( R ) Double the hourly rate on Holidays 
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( S ) Two and one half times the hourly rate for Holidays 

( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the 

hourly rate all additional hours. 

( T ) Triple the hourly rate for Holidays 

( U ) Four times the hourly rate for Holidays 

( V ) Including benefits at SAME PREMIUM as shown for overtime 

( W ) Time and one half for benefits on all overtime hours. 

( X ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for 

worked hours. (Refer to other codes listed.) 
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Holiday Codes 

PAID Holidays: 

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee 
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually 
performed. 

OVERTIME Holiday Pay: 

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee 
actually performs work on such holidays. The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for 
these covered holidays can be found in the OVERTIME PAY section listings for each classification. 

 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The 
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified. 

 

 
( 1 ) None 

( 2 ) Labor Day 

( 3 ) Memorial Day and Labor Day 

( 4 ) Memorial Day and July 4th 

( 5 ) Memorial Day, July 4th, and Labor Day 

( 6 ) New Year's, Thanksgiving, and Christmas 

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day 

( 8 ) Good Friday 

( 9 ) Lincoln's Birthday 

( 10 ) Washington's Birthday 

( 11 ) Columbus Day 

( 12 ) Election Day 

( 13 ) Presidential Election Day 

( 14 ) 1/2 Day on Presidential Election Day 

( 15 ) Veterans Day 

( 16 ) Day after Thanksgiving 

( 17 ) July 4th 

( 18 ) 1/2 Day before Christmas 

( 19 ) 1/2 Day before New Years 

( 20 ) Thanksgiving 

( 21 ) New Year's Day 

( 22 ) Christmas 

( 23 ) Day before Christmas 

( 24 ) Day before New Year's 

( 25 ) Presidents' Day 

( 26 ) Martin Luther King, Jr. Day 

( 27 ) Memorial Day 

( 28 ) Easter Sunday 
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( 29 ) Juneteenth 



 

 

This Form Must Be Typed 

10. Name and Title of Requester 

Signature 

New York State Department of Labor - Bureau of Public Work 

State Office Building Campus 

Building 12 - Room 130 

Albany, New York 12226 

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 
As Required by Articles 8 and 9 of the NYS Labor Law 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 

Submitted By: 

(Check Only One) 
 Contracting Agency  Architect or Engineering Firm  Public Work District Office Date: 

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency) 

1. Name and complete address (Check if new or change) 
 
 
 
 
 
 
 

 
Telephone Fax 

E-Mail: 

2. NY State Units (see Item 5). 

01 DOT 

02 OGS 

03 Dormitory Authority 

04 State University 
Construction Fund 

05 Mental Hygiene 
Facilities Corp. 

06 OTHER N.Y. STATE UNIT 

 
07 City 

08 Local School District 

09 Special Local District, i.e., 

Fire, Sewer, Water District 

1O Village 

11 Town 

12 County 

13 Other Non-N.Y. State 

(Describe) 

3. SEND REPLY TO (check if new or change) 
Name and complete address: 

 
4. SERVICE REQUIRED. Check appropriate box and provide project 

information. 

New Schedule of Wages and Supplements. 

APPROXIMATE BID DATE : 

 
Additional Occupation and/or Redetermination 

 

Telephone 

E-Mail: 

B. PROJECT PARTICULARS 

5. Project Title 

Description of Work 

 
Contract Identification Number 

Fax 

 

  
 

 
6. Location of Project: 

Location on Site 

 
Route No/Street Address 

Village or City   

Town 

Note: For NYS units, the OSC Contract No. 

 
7. Nature of Project - Check One: 

1. New Building 
2. Addition to Existing Structure 

3. Heavy and Highway Construction (New and Repair) 

4. New Sewer or Waterline 
5. Other New Construction (Explain) 

6. Other Reconstruction, Maintenance, Repair or Alteration 

7. Demolition 

8. Building Service Contract 

County 

 
8. OCCUPATION FOR PROJECT : 

Construction (Building, Heavy 
Highway/Sewer/Water) 

Tunnel 

Residential 

Landscape Maintenance 

Elevator maintenance 

Exterminators, Fumigators 

Fire Safety Director, NYC Only 

 

 
Fuel Delivery 

Guards, Watchmen 

Janitors, Porters, Cleaners, 

Elevator Operators 

Moving furniture and 
equipment 

Trash and refuse removal 

Window cleaners 

Other (Describe) 
 

 

9. Does this project comply with the Wicks Law involving separate bidding? YES  NO  
 

 

 

 
 

PW 39 (06-16) 
SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS 
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Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment when: 

 

• Two (2) final determinations have been rendered within any consecutive six-year (6) 

period determining that such contractor, sub-contractor and/or its successor has 

WILLFULLY failed to pay the prevailing wage and/or supplements; 

• One (1) final determination involves falsification of payroll records or the kickback of 

wages and/or supplements. 

 
The agency issuing the determination and providing the information, is denoted under the 

heading 'Fiscal Officer'. DOL= New York State Department of Labor; NYC= New York City 

Comptroller's Office; AG= New York State Attorney General's Office; DA= County District 

Attorney's Office. 

 
 

 
Debarment Database: To search for contractors, sub-contractors and/or their successors 

debarred from bidding or being awarded any public work contract or subcontract under NYS 

Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b, 

access the database at this link: https://apps.labor.ny.gov/EDList/searchPage.do 

 
 

 
For inquiries please call 518-457-5589. 
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AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER 

DBA NAME 
ADDRESS DEBARMENT 

START DATE 
DEBARMENT 

END DATE 

DOL DOL *****5754 0369 CONTRACTORS, LLC  515 WEST AVE 
UNIT PH 13NORWALK CT 

06850 

05/12/2021 05/12/2026 

DOL DOL *****5784 A.J.M. TRUCKING, INC.  PO BOX 2064 
MONROE NY 10950 

02/12/2024 02/12/2029 

DOL DOL  AKHLAQ OULAKH  4307 28TH AVE 
ASTORIA NY 11103 

10/11/2024 10/11/2029 

DOL NYC  ALL COUNTY SEWER & DRAIN, 
INC. 

 7 GREENFIELD DR 
WARWICK NY 10990 

03/25/2022 03/25/2027 

DOL DOL *****8387 AMERICAN PAVING & 
MASONRY, CORP. 

 8 FOREST AVE 
GLEN COVE NY 11542 

05/24/2024 05/24/2029 

DOL DOL *****8654 AMERICAN PAVING, INC.  8 FORREST AVE. 
GLEN COVE NY 11542 

05/24/2024 05/24/2029 

DOL NYC  AMJED PARVEZ  401 HANOVER AVENUE 
STATEN ISLAND NY 10304 

01/11/2021 01/11/2026 

DOL DOL  ANGELO F COKER  2610 SOUTH SALINA STREET 
SUITE 14SYRACUSE NY 13205 

09/17/2020 09/17/2025 

DOL DOL  ANGELO GARCIA  515 WEST AVE 
UNIT PH 13NORWALK CT 

06850 

05/12/2021 05/12/2026 

DOL DOL  ANGELO STANCO  8 FOREST AVE. 
GLEN COVE NY 11542 

05/24/2024 05/24/2029 

DOL DOL  ANGELO TONDO  449 WEST MOMBSHA ROAD 
MONROE NY 10950 

06/06/2022 06/06/2027 

DOL DOL *****4231 ANKER'S ELECTRIC SERVICE, 
INC. 

 10 SOUTH 5TH ST 
LOCUST VALLEY NY 11560 

09/26/2022 09/26/2027 

DOL DOL  ANTHONY MONGELLI  PO BOX 2064 
MONROE NY 10950 

02/12/2024 02/12/2029 

DOL NYC  ARADCO CONSTRUCTION 
CORP 

 115-46 132RD ST 
SOUTH OZONE PARK NY 

11420 

09/17/2020 09/17/2025 

DOL DOL  ARNOLD A. PAOLINI  1250 BROADWAY ST 
BUFFALO NY 14212 

02/03/2020 02/03/2025 

DOL NYC  AVM CONSTRUCTION CORP  117-72 123RD ST 
SOUTH OZONE PARK NY 

11420 

09/17/2020 09/17/2025 

DOL NYC  AZIDABEGUM  524 MCDONALD AVENUE 
BROOKLYN NY 11218 

09/17/2020 09/17/2025 

DOL DOL *****8421 B & B DRYWALL, INC  206 WARREN AVE 
APT 1WHITE PLAINS NY 10603 

12/14/2021 12/14/2026 

DOL DOL  B&L RENOVATION CO.  618 OCEAN PARKWAY 
APT A6BROOKLYN NY 11230 

09/17/2020 09/17/2025 

DOL DOL  BERNARD BEGLEY  38 LONG RIDGE ROAD 
BEDFORD NY 10506 

12/18/2019 12/18/2024 

DOL NYC *****2113 BHW CONTRACTING, INC.  401 HANOVER AVENUE 
STATEN ISLAND NY 10304 

01/11/2021 01/11/2026 

DOL DOL *****3627 BJB CONSTRUCTION CORP.  38 LONG RIDGE ROAD 
BEDFORD NY 10506 

12/18/2019 12/18/2024 

DOL DOL *****5078 BLACK RIVER TREE 
REMOVAL, LLC 

 29807 ANDREWS ROAD 
BLACK RIVER NY 13032 

10/17/2023 10/17/2028 

DOL DOL  BRADLEY J SCHUKA  4 BROTHERS ROAD 
WAPPINGERS FALLS NY 12590 

10/20/2020 10/20/2025 

DOL DOL *****9383 C.C. PAVING AND 
EXCAVATING, INC. 

 2610 SOUTH SALINA ST 
SUITE 12SYRACUSE NY 13205 

09/17/2020 09/17/2025 

DOL DOL *****4083 C.P.D. ENTERPRISES, INC  P.O BOX 281 
WALDEN NY 12586 

03/03/2020 03/03/2025 

DOL DOL *****5161 CALADRI DEVELOPMENT 
CORP. 

 1223 PARK ST. 
PEEKSKILL NY 10566 

05/17/2021 05/17/2026 

DOL DOL *****3391 CALI ENTERPRISES, INC.  1223 PARK STREET 
PEEKSKILL NY 10566 

05/17/2021 05/17/2026 

DOL DOL *****4155 CASA BUILDERS, INC. FRIEDLANDER 
CONSTRUCTI 

ON 

64 N PUTT CONNERS ROAD 
NEW PALTZ NY 12561 

05/10/2023 05/10/2028 

DOL AG *****7247 CENTURY CONCRETE CORP  2375 RAYNOR ST 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL *****0026 CHANTICLEER 
CONSTRUCTION LLC 

 4 BROTHERS ROAD 
WAPPINGERS FALLS NY 12590 

10/20/2020 10/20/2025 

DOL NYC *****2117 CHARAN ELECTRICAL 
ENTERPRISES 

 9-11 40TH AVENUE 
LONG ISLAND CITY NY 11101 

09/26/2023 09/26/2028 

DOL NYC  CHARLES ZAHRADKA  863 WASHINGTON STREET 
FRANKLIN SQUARE NY 11010 

03/10/2020 03/10/2025 

DOL DOL  CHRISTOPHER GRECO  26 NORTH MYRTLE AVENUE 
SPRING VALLEY NY 10956 

02/18/2021 02/18/2026 
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DOL DOL *****2281 CORRAO TRUCKING, INC.  PO BOX 393 

NANUET NY 10954 
09/17/2024 09/17/2029 

DOL DOL  CRAIG JOHANSEN  10 SOUTH 5TH ST 
LOCUST VALLEY NY 11560 

09/26/2022 09/26/2027 

DOL DOL *****3228 CROSS-COUNTY 
LANDSCAPING AND TREE 

SERVICE, INC. 

ROCKLAND 
TREE 

SERVICE 

26 NORTH MYRTLE AVENUE 
SPRING VALLEY NY 10956 

02/18/2021 02/18/2026 

DOL DOL *****7619 DANCO CONSTRUCTION 
UNLIMITED INC. 

 485 RAFT AVENUE 
HOLBROOK NY 11741 

10/19/2021 10/19/2026 

DOL DOL  DANIEL ROBERT MCNALLY  7 GREENFIELD DRIVE 
WARWICK NY 10990 

03/25/2022 03/25/2027 

DOL DOL  DARIAN L COKER  2610 SOUTH SALINA ST 
SUITE 2CSYRACUSE NY 13205 

09/17/2020 09/17/2025 

DOL DOL  DARWIN PEGUESE  6400 BALTIMORE NATIONAL 
SUITE 602CANTONSVILLE NY 

21228 

10/24/2024 10/24/2029 

DOL DOL  DAVID FRIEDLANDER  64 NORTH PUTT CORNERS RD 
NEW PALTZ NY 12561 

05/10/2023 05/10/2028 

DOL DOL  DINA TAYLOR  64 N PUTT CONNERS RD 
NEW PALTZ NY 12561 

05/10/2023 05/10/2028 

DOL DOL *****5175 EAGLE MECHANICAL AND 
GENERAL CONSTRUCTION 

LLC 

 11371 RIDGE RD 
WOLCOTT NY 14590 

02/03/2020 02/03/2025 

DOL AG  EDWIN HUTZLER  23 NORTH HOWELLS RD 
BELLPORT NY 11713 

08/04/2021 08/04/2026 

DOL DA  EDWIN HUTZLER  2375 RAYNOR STREET 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL *****0780 EMES HEATING & PLUMBING 
CONTR 

 5 EMES LANE 
MONSEY NY 10952 

01/20/2002 01/20/3002 

DOL DOL  EMIL KISZKO  84 DIAMOND ST 
BROOKLYN NY 11222 

07/18/2024 07/18/2029 

DOL DOL *****3298 EMJACK CONSTRUCTION 
CORP. 

 84 DIAMOND ST 
BROOKLYN NY 11222 

07/18/2024 07/18/2029 

DOL DOL *****3298 EMJACK CONSTRUCTION LLC  4192 SIR ANDREW CIRCLE 
DOYLESTOWN PA 18902 

07/18/2024 07/18/2029 

DOL DOL  EUGENIUSZ "GINO" KUCHAR  195 KINGSLAND AVE 
BROOKLYN NY 11222 

12/22/2023 12/22/2028 

DOL DA  FREDERICK HUTZLER  2375 RAYNOR STREET 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL *****2998 G.E.M. AMERICAN 
CONSTRUCTION CORP. 

 195 KINGSLAND AVE 
BROOKLYN NY 11222 

12/22/2023 12/22/2028 

DOL NYC  GAYATRI MANGRU  21 DAREWOOD LANE 
VALLEY STREAM NY 11581 

09/17/2020 09/17/2025 

DOL DA  GEORGE LUCEY  150 KINGS STREET 
BROOKLYN NY 11231 

01/19/1998 01/19/2998 

DOL DA  GIOVANNA TRAVALJA  3735 9TH ST 
LONG ISLAND CITY NY 11101 

01/05/2023 01/05/2028 

DOL DA  GIOVANNI NAPOLITANO  2501 BAYVIEW AVENUE 
WANTAGH NY 11793 

02/21/2024 02/21/2029 

DOL DA *****0213 GORILLA CONTRACTING 
GROUP, LLC 

 505 MANHATTAN AVE 
WEST BABYLON NY 11704 

10/05/2023 10/05/2028 

DOL DA *****4760 GTX CONSTRUCTION 
ASSOCIATES, CORP 

 2501 BAYVIEW AVE 
WANTAGH NY 11793 

02/21/2024 02/21/2029 

DOL DOL  HANS RATH  24 ELDOR AVENUE 
NEW CITY NY 10956 

02/03/2020 02/03/2025 

DOL DOL  HERBERT CLEMEN  42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

01/24/2023 01/24/2028 

DOL DOL  HERBERT CLEMEN  42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

10/25/2022 10/25/2027 

DOL DOL *****2397 ISLAND BREEZE MARINE, INC.  6400 BALTIMORE NATIONAL 
CANTONSVILLE MD 21228 

10/24/2024 10/24/2029 

DOL DOL *****9211 J. WASE CONSTRUCTION 
CORP. 

 8545 RT 9W 
ATHENS NY 12015 

03/09/2021 03/09/2026 

DOL DOL  J.M.J CONSTRUCTION  151 OSTRANDER AVENUE 
SYRACUSE NY 13205 

11/21/2022 11/21/2027 

DOL DOL  J.R. NELSON CONSTRUCTION  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  J.R. NELSON CONSTRUCTION  531 THIRD STREET 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL  J.R. NELSON CONSTRUCTION  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  J.R. NELSON, LLC  531 THIRD STREET 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL  J.R. NELSON, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 
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DOL DOL  J.R. NELSON, LLC  531 THIRD STREET 

ALBANY NY 12206 
10/25/2022 10/25/2027 

DOL DOL  J.R.N COMPANIES, LLC  531 THIRD STREET 
ALBANY NY 12206 

12/12/2022 12/12/2027 

DOL DOL  J.R.N COMPANIES, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  J.R.N COMPANIES, LLC  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC  531 THIRD ST 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC  531 THIRD ST 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC  531 THIRD ST 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  JAMES J. BAKER  7901 GEE ROAD 
CANASTOTA NY 13032 

08/17/2021 08/17/2026 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

09/29/2021 09/29/2026 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

02/09/2022 02/09/2027 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

11/15/2022 11/15/2027 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 

DOL DOL *****7993 JBS DIRT, INC.  7901 GEE ROAD 
CANASTOTA NY 13032 

08/17/2021 08/17/2026 

DOL DOL *****2435 JEFFEL D. JOHNSON JMJ7 AND 
SON 

5553 CAIRNSTRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JEFFEL JOHNSON ELITE 
CARPENTER REMODEL AND 

CONSTRUCTION 

 C2 EVERGREEN CIRCLE 
LIVERPOOL NY 13090 

11/21/2022 11/21/2027 

DOL DOL *****2435 JEFFREY M. JOHNSON JMJ7 AND 
SON 

5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JIM PLAUGHER  17613 SANTE FE LINE ROAD 
WAYNEFIELD OH 45896 

07/16/2021 07/16/2026 

DOL DOL  JMJ7 & SON CONSTRUCTION, 
LLC 

 5553 CAIRNS TRAIL 
LIVERPOOL NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 AND SONS 
CONTRACTORS 

 5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 CONTRACTORS  7014 13TH AVENUE 
BROOKLYN NY 11228 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 CONTRACTORS AND 
SONS 

 5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 CONTRACTORS, LLC  5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JOHN MARKOVIC  47 MANDON TERRACE 
HAWTHORN NJ 07506 

03/29/2021 03/29/2026 

DOL DOL  JOHN WASE  8545 RT 9W 
ATHENS NY 12015 

03/09/2021 03/09/2026 

DOL DOL  JORGE RAMOS  8970 MIKE GARCIA DR 
MANASSAS VA 20109 

07/16/2021 07/16/2026 

DOL DOL  JOSEPH K. SALERNO  1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 

DOL DOL  JOSEPH K. SALERNO II  1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

02/09/2022 02/09/2027 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

11/15/2022 11/15/2027 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

09/29/2021 09/29/2026 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 

DOL DOL  JRN CONSTRUCTION CO, LLC  1024 BROADWAY 
ALBANY NY 12204 

11/07/2023 11/07/2028 

DOL DOL *****1147 JRN CONSTRUCTION, LLC  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL *****1147 JRN CONSTRUCTION, LLC  531 THIRD STREET 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL *****1147 JRN CONSTRUCTION, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  JRN PAVING, LLC  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 
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DOL DOL  JRN PAVING, LLC  531 THIRD STREET 

ALBANY NY 12206 
12/22/2022 12/22/2027 

DOL DOL  JRN PAVING, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  JULIUS AND GITA BEHREND  5 EMES LANE 
MONSEY NY 10952 

11/20/2002 11/20/3002 

DOL DOL  KARIN MANGIN  796 PHELPS ROAD 
FRANKLIN LAKES NJ 07417 

12/01/2020 12/01/2025 

DOL DOL  KATE E. CONNOR  7088 INTERSTATE ISLAND RD 
SYRACUSE NY 13209 

03/31/2021 03/31/2026 

DOL DOL  KEAN INDUSTRIES, LLC  2345 RT. 52 
SUITE 2NHOPEWELL 
JUNCTION NY 12533 

12/18/2023 12/18/2028 

DOL DOL *****2959 KELC DEVELOPMENT, INC  7088 INTERSTATE ISLAND RD 
SYRACUSE NY 13209 

03/31/2021 03/31/2026 

DOL DOL  KIMBERLY F. BAKER  7901 GEE ROAD 
CANASTOTA NY 13032 

08/17/2021 08/17/2026 

DOL DOL  KMA GROUP II, INC.  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 

DOL DOL *****1833 KMA GROUP INC.  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 

DOL DOL  KMA INSULATION, INC.  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 

DOL DOL  KRIN HEINEMANN  2345 ROUTE 52, SUITE 2N 
HOPEWELL JUNCTION NY 

12533 

12/18/2023 12/18/2028 

DOL NYC  KULWANT S. DEOL  9-11 40TH AVENUE 
LONG ISLAND CITY NY 11101 

09/26/2023 09/26/2028 

DOL DA *****8816 LAKE CONSTRUCTION AND 
DEVELOPMENT 
CORPORATION 

 150 KINGS STREET 
BROOKLYN NY 11231 

08/19/1998 08/19/2998 

DOL DOL  LEROY E. NELSON JR  531 THIRD ST 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  LEROY E. NELSON JR  531 THIRD ST 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL  LEROY E. NELSON JR  531 THIRD ST 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL AG *****3291 LINTECH ELECTRIC, INC.  3006 TILDEN AVE 
BROOKLYN NY 11226 

02/16/2022 02/16/2027 

DOL DOL  LOUIS A. CALICCHIA  1223 PARK ST. 
PEEKSKILL NY 10566 

05/17/2021 05/17/2026 

DOL NYC  LUBOMIR PETER SVOBODA  27 HOUSMAN AVE 
STATEN ISLAND NY 10303 

12/26/2019 12/26/2024 

DOL NYC  M & L STEEL & ORNAMENTAL 
IRON CORP. 

 27 HOUSMAN AVE 
STATEN ISLAND NY 10303 

12/26/2019 12/26/2024 

DOL DOL *****2196 MAINSTREAM SPECIALTIES, 
INC. 

 11 OLD TOWN RD 
SELKIRK NY 12158 

02/02/2021 02/02/2026 

DOL DA  MANUEL P TOBIO  150 KINGS STREET 
BROOKLYN NY 14444 

08/19/1998 08/19/2998 

DOL DA  MANUEL TOBIO  150 KINGS STREET 
BROOKLYN NY 11231 

08/19/1998 08/19/2998 

DOL DOL  MAQSOOD AHMAD  618 OCEAN PKWY 
BROOKLYN NY 11230 

09/17/2020 09/17/2025 

DOL NYC  MARIA NUBILE  84-22 GRAND AVENUE 
ELMHURST NY 11373 

03/10/2020 03/10/2025 

DOL DOL *****1320 MJC MASON CONTRACTING, 
INC. 

 42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

10/25/2022 10/25/2027 

DOL DOL *****1320 MJC MASON CONTRACTING, 
INC. 

 42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

01/24/2023 01/24/2028 

DOL NYC  MUHAMMED A. HASHEM  524 MCDONALD AVENUE 
BROOKLYN NY 11218 

09/17/2020 09/17/2025 

DOL NYC  NAMOW, INC.  84-22 GRAND AVENUE 
ELMHURST NY 11373 

03/10/2020 03/10/2025 

DOL DOL *****7790 NATIONAL BUILDING & 
RESTORATION CORP 

 1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 

DOL DOL *****1797 NATIONAL CONSTRUCTION 
SERVICES, INC 

 1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 

DOL NYC  NAVIT SINGH  402 JERICHO TURNPIKE 
NEW HYDE PARK NY 11040 

08/10/2022 08/10/2027 

DOL DOL  NELCO CONTRACTING, LLC  1024 BROADWAY 
ALBANY NY 12204 

11/07/2023 11/07/2028 

DOL DA  NICHOLAS T. ANALITIS  505 MANHATTAN AVE 
WEST BABYLON NY 11704 

10/05/2023 10/05/2028 

DOL DOL  NICHOLE E. FRASER A/K/A 
NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 
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DOL DOL  NICHOLE E. FRASER A/K/A 

NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

11/15/2022 11/15/2027 

DOL DOL  NICHOLE E. FRASER A/K/A 
NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

09/29/2021 09/29/2026 

DOL DOL  NICHOLE E. FRASER A/K/A 
NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

02/09/2022 02/09/2027 

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO 
CONSTRUCTI 

ON, INC. 

444 SCHANTZ ROAD 
ALLENTOWN PA 18104 

09/17/2020 09/17/2025 

DOL NYC *****5643 NYC LINE CONTRACTORS, 
INC. 

 402 JERICHO TURNPIKE 
NEW HYDE PARK NY 11040 

08/10/2022 08/10/2027 

DOL DOL  PATRICK PENNACCHIO  2345 RT. 52 
SUITE 2NHOPEWELL 
JUNCTION NY 12533 

12/18/2023 12/18/2028 

DOL DOL  PATRICK PENNACCHIO  2345 RT. 52 
SUITE 2NHOPEWELL 
JUNCTION NY 12533 

12/18/2023 12/18/2028 

DOL DOL  PAULINE CHAHALES  935 S LAKE BLVD 
MAHOPAC NY 10541 

03/02/2021 03/02/2026 

DOL DOL  PETER STEVENS  11 OLD TOWN ROAD 
SELKIRK NY 12158 

02/02/2021 02/02/2026 

DOL DOL  PETER STEVENS  8269 21ST ST 
BELLEROSE NY 11426 

12/22/2022 12/22/2027 

DOL DOL *****4168 PHANTOM CONSTRUCTION 
CORP. 

 95-27 116TH STREET 
QUEENS NY 11419 

07/12/2024 07/12/2029 

DOL DOL *****4168 PHANTOM CONSTRUCTION 
CORP. 

 95-27 116TH STREET 
QUEENS NY 11419 

05/28/2024 05/28/2029 

DOL DOL *****0466 PRECISION BUILT FENCES, 
INC. 

 1617 MAIN ST 
PEEKSKILL NY 10566 

03/03/2020 03/03/2025 

DOL NYC  RASHEL CONSTRUCTION 
CORP 

 524 MCDONALD AVENUE 
BROOKLYN NY 11218 

09/17/2020 09/17/2025 

DOL DOL *****1068 RATH MECHANICAL 
CONTRACTORS, INC. 

 24 ELDOR AVENUE 
NEW CITY NY 10956 

02/03/2020 02/03/2025 

DOL DOL *****2633 RAW POWER ELECTRIC 
CORP. 

 3 PARK CIRCLE 
MIDDLETOWN NY 10940 

07/11/2022 07/11/2027 

DOL DA *****7559 REGAL CONTRACTING INC.  24 WOODBINE AVE 
NORTHPORT NY 11768 

10/01/2020 10/01/2025 

DOL DOL  RICHARD REGGIO  1617 MAIN ST 
PEEKSKILL NY 10566 

03/03/2020 03/03/2025 

DOL DOL  ROBBYE BISSESAR  89-51 SPRINGFIELD BLVD 
QUEENS VILLAGE NY 11427 

01/11/2003 01/11/3003 

DOL DOL  ROMEO WARREN  161 ROBYN RD 
MONROE NY 10950 

07/11/2022 07/11/2027 

DOL DOL *****7172 RZ & AL INC.  198 RIDGE AVENUE 
VALLEY STREAM NY 11581 

06/06/2022 06/06/2027 

DOL DOL  SAL FRESINA MASONRY 
CONTRACTORS, INC. 

 1935 TEALL AVENUE 
SYRACUSE NY 13206 

07/16/2021 07/16/2026 

DOL DOL  SAL MASONRY 
CONTRACTORS, INC. 

 (SEE COMMENTS) 
SYRACUSE NY 13202 

07/16/2021 07/16/2026 

DOL DOL *****9874 SALFREE ENTERPRISES INC  P.O BOX 14 
2821 GARDNER RDPOMPEI NY 

13138 

07/16/2021 07/16/2026 

DOL DOL  SALVATORE A FRESINA A/K/A 
SAM FRESINA 

 107 FACTORY AVE 
P.O BOX 11070SYRACUSE NY 

13218 

07/16/2021 07/16/2026 

DOL DOL  SAM FRESINA  107 FACTORY AVE 
P.O BOX 11070SYRACUSE NY 

13218 

07/16/2021 07/16/2026 

DOL DA *****0476 SAMCO ELECTRIC CORP.  3735 9TH ST 
LONG ISLAND CITY NY 11101 

01/05/2023 01/05/2028 

DOL NYC *****1130 SCANA CONSTRUCTION 
CORP. 

 863 WASHINGTON STREET 
FRANKLIN SQUARE NY 11010 

03/10/2020 03/10/2025 

DOL DOL *****2045 SCOTT DUFFIE DUFFIE'S 
ELECTRIC, 

INC. 

P.O BOX 111 
CORNWALL NY 12518 

03/03/2020 03/03/2025 

DOL DOL  SCOTT DUFFIE  P.O BOX 111 
CORNWALL NY 12518 

03/03/2020 03/03/2025 

DOL DA  SILVANO TRAVALJA  3735 9TH ST 
LONG ISLAND CITY NY 11101 

01/05/2023 01/05/2028 

DOL DOL *****0440 SOLAR GUYS INC.  8970 MIKE GARCIA DR 
MANASSAS VA 20109 

07/16/2021 07/16/2026 

DOL NYC  SOMATIE RAMSUNAHAI  115-46 132ND ST 
SOUTH OZONE PARK NY 

11420 

09/17/2020 09/17/2025 

DOL DOL *****2221 SOUTH BUFFALO ELECTRIC, 
INC. 

 1250 BROADWAY ST 
BUFFALO NY 14212 

02/03/2020 02/03/2025 
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DOL NYC *****3661 SPANIER BUILDING 

MAINTENANCE CORP 

 200 OAK DRIVE 
SYOSSET NY 11791 

03/14/2022 03/14/2027 

DOL DOL  STANADOS KALOGELAS  485 RAFT AVENUE 
HOLBROOK NY 11741 

10/19/2021 10/19/2026 

DOL DOL *****3496 STAR INTERNATIONAL INC  89-51 SPRINGFIELD BLVD 
QUEENS VILLAGE NY 11427 

08/11/2003 08/11/3003 

DOL DOL *****9528 STEEL-IT, LLC.  17613 SANTE FE LINE ROAD 
WAYNESFIELD OH 45896 

07/16/2021 07/16/2026 

DOL DOL *****3800 SUBURBAN RESTORATION 
CO. INC. 

 5-10 BANTA PLACE 
FAIR LAWN PLACE NJ 07410 

03/29/2021 03/29/2026 

DOL DOL *****9150 SURGE INC.  8269 21ST STREET 
BELLEROSE NY 11426 

12/22/2022 12/22/2027 

DOL DOL  SYED MUHAMMAD S. JAFRI 
A/K/A SHARRUKH JAFRI 

 4307 28TH AVE 
ASTORIA NY 11103 

10/11/2024 10/11/2029 

DOL DOL  SYED RAZA  198 RIDGE AVENUE 
NY 11581 

06/06/2022 06/06/2027 

DOL DOL  TARLOK SINGH  95-27 116TH STREET 
QUEENS NY 11419 

05/28/2024 05/28/2029 

DOL DOL  TARLOK SINGH  95-27 116TH STREET 
QUEENS NY 11419 

07/12/2024 07/12/2029 

DOL DOL  TERRY THOMPSON  11371 RIDGE RD 
WOLCOTT NY 14590 

02/03/2020 02/03/2025 

DOL DOL *****9733 TERSAL CONSTRUCTION 
SERVICES INC 

 107 FACTORY AVE 
P.O BOX 11070SYRACUSE NY 

13208 

07/16/2021 07/16/2026 

DOL DOL  TERSAL CONTRACTORS, INC.  221 GARDNER RD 
P.O BOX 14POMPEI NY 13138 

07/16/2021 07/16/2026 

DOL DOL  TERSAL DEVELOPMENT 
CORP. 

 1935 TEALL AVENUE 
SYRACUSE NY 13206 

07/16/2021 07/16/2026 

DOL DOL *****5766 THE COKER CORPORATION COKER 
CORPORATIO 

N 

2610 SOUTH SALINA ST 
SUITE 14SYRACUSE NY 13205 

09/17/2020 09/17/2025 

DOL DOL *****2426 THE MATRUKH GROUP, INC.  4307 28TH AVE 
PO BOX 9082ASTORIA NY 

11103 

10/11/2024 10/11/2029 

DOL DOL  TIMOTHY PERCY  29807 ANDREWS ROAD 
BLACK RIVER NY 13612 

10/17/2023 10/17/2028 

DOL DA *****1050 TRI STATE CONSTRUCTION 
OF NY CORP. 

 50-39 175TH PLACE 
FRESH MEADOWS NY 11365 

03/28/2022 03/28/2027 

DOL DA *****4106 TRIPLE H CONCRETE CORP  2375 RAYNOR STREET 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL *****8210 UPSTATE CONCRETE & 
MASONRY CONTRACTING CO 

INC 

 449 WEST MOMBSHA ROAD 
MONROE NY 10950 

06/06/2022 06/06/2027 

DOL DOL *****6418 VALHALLA CONSTRUCTION, 
LLC. 

 796 PHLEPS ROAD 
FRANKLIN LAKES NJ 07417 

12/01/2020 12/01/2025 

DOL NYC *****2426 VICKRAM MANGRU VICK 
CONSTRUCTI 

ON 

21 DAREWOOD LANE 
VALLEY STREAM NY 11581 

09/17/2020 09/17/2025 

DOL NYC  VICKRAM MANGRU  21 DAREWOOD LANE 
VALLEY STREAM NY 11581 

09/17/2020 09/17/2025 

DOL DOL  VIKTORIA RATH  24 ELDOR AVENUE 
NEW CITY NY 10956 

02/03/2020 02/03/2025 

DOL DOL  VINCENT CORRAO  PO BOX 393 
NANUET NY 10954 

09/17/2024 09/17/2029 

DOL DOL *****8266 WILLIAM CHRIS MCCLENDON MCCLENDON 
ASPHALT 
PAVING 

1646 FALLS STREET 
NIAGARA FALLS NY 14303 

05/01/2023 05/01/2028 

DOL DOL  WILLIAM CHRIS MCCLENDON  1646 FALLS STREET 
NIAGARA FALLS NY 14303 

05/01/2023 05/01/2028 

DOL DOL  WILLIAM G. PROERFRIEDT  85 SPRUCEWOOD ROAD 
WEST BABYLON NY 11704 

01/19/2021 01/19/2026 

DOL DOL *****5924 WILLIAM G. PROPHY, LLC WGP 
CONTRACTIN 

G, INC. 

54 PENTAQUIT AVE 
BAYSHORE NY 11706 

01/19/2021 01/19/2026 

DOL DOL  WILLIAM SCRIVENS  4192 SIR ANDREW CIRCLE 
DOYELSTOWN PA 18902 

07/18/2024 07/18/2029 

DOL DOL  XENOFON EFTHIMIADIS  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 
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LAMONT ENGINEERS CITY OF GLOVERSVILLE 

SANITARY TRUNK LINE REPAIR 

DOCUMENT 00860 

DRAWINGS INDEX 

TITLE: City of Gloversville 
Sanitary Trunk Line Repair 
Fulton County, New York 

Contract No. 1: Sanitary Trunk Line Repair 

DATE: December 2024 

ISSUE DATE: December 2024 

BY: Lamont Engineers, P.C. 

The following drawings are included in the pocket at the end of the project manual: 

C100 – SITE PLAN, PROFILE AND NOTES 

C110 – ABUTEMENT DETAILS AND NOTES 

C115 – EROSION AND SEDIMENT CONTROL DETAILS AND NOTES 

END OF DOCUMENT 

DECEMBER 2024 DRAWINGS INDEX 
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DOCUMENT 00900 

ADDENDA AND MODIFICATIONS 

 
NOTICE TO BIDDERS 

 
Any addenda and modifications may be inserted in the pocket at the end of this Project Manual 
book. 

 
After Bid Opening and Contract Award, any addenda and modifications will be bound in this Project 
Manual immediately following this page. 

 
 

 
END OF DOCUMENT 

 
(Following to be completed after Bidding.) 

 
  NO ADDENDA AND MODIFICATIONS 

 
 ADDENDA AND MODIFICATIONS 

FOLLOW AND END ON PAGE 00900 -   
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LUMP SUM CONTRACT CONSIDERATIONS 
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SECTION 01019 

LUMP SUM CONTRACT CONSIDERATIONS 

 
PART 1. GENERAL 

1.01. SECTION INCLUDES 

A. Schedule of Values for Lump Sum Contract No. 1. 

1.02. RELATED SECTIONS 

A. Document 00410.1 – Bidder’s Proposal 

B. Document 00520.1 - Owner-Contractor Agreement: Contract Sum/Price including 

provisions for changes in the Work. 

C. Section 01027 – Application for Payment. 

D. Section 01028 – Change Order Procedures. 

E. Section 01300 – Submittals: Schedule of Values. 

1.03. SCHEDULE OF VALUES 

A. Submit typed schedule in form acceptable to Engineer. Contractor's standard form 

or electronic media printout will also be considered. 

B. Submit Schedule of Values in duplicate within fifteen days after date of 
Owner-Contractor Agreement. 

C. Format: Utilize the Table of Contents of this Project Manual. Identify each line item 
with number and title of the major specification Section. Identify site mobilization and 

bonds and insurance amounts. 

D. Include within each line item, a directly proportional amount of Contractor's overhead 
and profit. 

E. Revise schedule to list approved Change Orders, with each Application for Payment. 
 
 
PART 2. PRODUCTS 

Not Used 

PART 3. EXECUTION 

Not Used 

 
END OF SECTION 
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SECTION 01027 

APPLICATIONS FOR PAYMENT 

PART 1. GENERAL 

1.01. SECTION INCLUDES 

A. Procedures for preparation and submittal of Applications for Payment. 

1.02. RELATED SECTIONS 

A. Section 01028 - Change Order Procedures. 

B. Section 01700 - Contract Closeout: Final Payment. 

1.03. FORMAT 

A. To be approved by Engineer prior to first Application. 

B. Application shall be on Form EJCDC C-620 (2007 Edition), a copy of which is attached 

at the end of this Section. 

C. Subsequent Sheets: 

1. Continuation sheets to indicate and itemize Authorized Change Orders. 

2. Contractor must provide a tabulation of items delivered and safely stored at job 

site, in order to receive payment for such items. This tabulation shall provide for 

deduction of stored material costs as the stored materials are incorporated into the 

final work and payment for these items is made under separate pay items. 

1.04. PREPARATION OF APPLICATIONS 

A. Present required information in typewritten form or on electronic media printout and on 

Engineer's Standard form. 

B. Execute certification by signature of authorized officer. All applications and copies shall 

bear original signatures. 

C. Use data from Bid Form. 

D. List each authorized Change Order as an extension on continuation sheet, listing 
Change Order number and dollar amount as for an original item of Work. 

E. Prepare Application for Final Payment as specified in Section 01700. 

1.05. SUBMITTAL PROCEDURES 

A. Submit 3 copies of each Application for Payment. Each copy shall bear original 

signatures. 
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B. Submit an updated construction schedule with each Application for Payment if revised 

since the last application for payment. 

C. Payment Period: Once per month. 

D. Submit Application for Payment on 1st of each month. 

1.06. SUBSTANTIATING DATA 

A. When Engineer requires substantiating information, submit data justifying dollar 
amounts in question. 

B. Provide one copy of data with cover letter for each copy of submittal. Show 

Application number and date, and line item by number and description. 

 
END OF SECTION 

EXCEPT FOR THE FOLLOWING REFERENCED MATERIAL: 

FORM EJCDC C-620 (2007 Edition) 
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SECTION 01028 

CHANGE ORDER PROCEDURES 

PART 1. GENERAL 

1.01. SECTION INCLUDES 

A. Required submittals. 

B. Documentation of change in Contract Price and Contract Time. 

C. Change procedures. 

1.02. RELATED SECTIONS 

A. Document 00410.1, - Bid Form: Monetary values of established Unit Prices. 

B. Document 00700 - Standard General Conditions: Governing requirements for 

changes in the Work, in Contract Price, and Contract Time, and percentage 

allowances for Contractors overhead and profit. 

C. Section 01027 - Applications for Payment: Payment applications. 

D. Section 01700 - Contract Closeout: Project record documents. 

1.03. SUBMITTALS 

A. Submit name of the individual authorized to receive change documents and be 

responsible for informing others in Contractor's employ or Subcontractors of changes 

to the Work. 

B. Change Order Forms: EJCDC C-941, a copy of which is attached at the end of this 
Section. 

1.04. DOCUMENTATION OF CHANGE IN CONTRACT SUM/PRICE AND CONTRACT 
TIME 

A. Maintain detailed records of work done on a time and material basis. Provide full 

information required for evaluation of proposed changes, and to substantiate costs of 

changes in the Work. 

B. Document each quotation for a change in cost or time with sufficient data to allow 

evaluation of the quotation. 

C. On request, provide additional data to support computations: 

1. Quantities of products, labor, and equipment. 

2. Taxes, insurance and bonds. 
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3. Overhead and profit. 

4. Justification for any change in Contract Time. 

5. Credit for deletions from Contract, similarly documented. 

D. Support each claim for additional costs, and for work done on a time and material 
basis, with additional information: 

1. Origin and date of claim. 

2. Dates and times work was performed, and by whom. 

3. Time records and wage rates paid. 

4. Invoices and receipts for products, equipment, and subcontracts, similarly 

documented. 

1.05. CHANGE PROCEDURES 

A. The Engineer will advise of minor changes in the Work not involving an adjustment to 
Contract Sum/Price or Contract Time, by issuing supplemental instructions on Field 
Order forms. 

B. The Engineer may issue a Notice of Change which includes a detailed description of 

a proposed change with supplementary or revised Drawings and specifications, a 

change in Contract Time for executing the change with a stipulation of any overtime 

work required and the period of time during which the requested price will be 

considered valid. Contractor must prepare and submit an estimate within the time 

called for on the Notice of Change. 

C. The Contractor may propose a change by submitting a request for change to the 

Engineer, describing the proposed change and its full effect on the Work, with a 

statement describing the reason for the change, and the effect on the Contract Price 

and Contract Time with full documentation and a statement describing the effect on 

Work by separate or other contractors. Document any requested substitutions in 

accordance with Section 01600. 

1.06. WORK CHANGE DIRECTIVE 

A. Engineer may issue a directive, signed by the Owner, instructing the Contractor to 
proceed with a change in the Work, for subsequent inclusion in a Change Order. 

B. The document will describe changes in the Work and will designate method of 
determining any change in Contract Price or Contract Time. 

C. Contractor shall promptly execute the change in Work. 

1.07. LUMP SUM FIXED PRICE CHANGE ORDER 

A. Based on Notice of Change and Contractor's lump sum or fixed price quotation or 
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Contractor's request for a Change Order as approved by Engineer. 

1.08. UNIT PRICE CHANGE ORDER 

A. For pre-determined unit prices and quantities, the Change Order will be executed on 
a fixed unit price basis. 

B. For unit costs or quantities of units of work which are not pre-determined, execute 

Work under a Work Directive Change. 

C. Changes in Contract Price or Contract Time will be computed as specified for on 
Change Order Forms and by using the prices set forth in the Bid Form. 

1.09. TIME AND MATERIAL CHANGE ORDER 

A. Submit itemized account and supporting data after completion of change, within time 
limits indicated in the Conditions of the Contract. 

B. Engineer will determine the change allowable in Contract Price and Contract Time as 
provided in the Contract Documents. 

C. Maintain detailed records of work done on Time and Material basis. 

D. Provide full information required for evaluation of proposed changes, and to 
substantiate costs for changes in the Work. 

1.10. EXECUTION OF CHANGE ORDERS 

A. Execution of Change Orders: Engineer will issue Change Orders for signatures of 
parties as provided in the Conditions of the Contract. 

B. Three (3) copies of each Change Order will be required, each with original 

signatures. 

1.11. CORRELATION OF CONTRACTOR SUBMITTALS 

A. Promptly revise Schedule of Values and Application for Payment forms to record 

each authorized Change Order as a separate line item and adjust the Contract Price 

as shown on the Change Order. 

B. Promptly revise progress schedules to reflect any change in Contract Time, revise 

sub-schedules to adjust time for other items of work affected by the change, and 

resubmit. 

C. Promptly enter changes in Project Record Documents. 

PART 2. PRODUCTS 

Not Used 
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PART 3. EXECUTION 

Not Used 

END OF SECTION 

 
Except for the following referenced material: 

Form EJCDC No. C-941 



 

 

Change Order 

No.   

 
Date of Issuance:    Effective Date:   

Project: Owner: Owner's Contract No.:  

Contract:  Date of Contract:  

Contractor:  Engineer's Project No.:  

 
The Contract Documents are modified as follows upon execution of this Change Order: 

Description:      

      

Attachments (list documents supporting change): 

 

CHANGE IN CONTRACT PRICE: CHANGE IN CONTRACT TIMES:  

Original Contract Price: 
  

Original Contract Times: Working days Calendar days 

Substantial completion (days or date):   

$   Ready for final payment (days or date):   

[Increase] [Decrease] from previously approved Change Orders 

No.   to No.  : 

[Increase] [Decrease] from previously approved Change Orders 

No.   to No.  : 

 

  
Substantial completion (days):   

$   Ready for final payment (days):   

Contract Price prior to this Change Order: 
 

Contract Times prior to this Change Order: 
 

Substantial completion (days or date):   

$   Ready for final payment (days or date):   

[Increase] [Decrease] of this Change Order: 
 

[Increase] [Decrease] of this Change Order: 
 

Substantial completion (days or date):   

$   Ready for final payment (days or date):   

Contract Price incorporating this Change Order: Contract Times with all approved Change Orders: 
 

Substantial completion (days or date):   

$   Ready for final payment (days or date):   

RECOMMENDED: ACCEPTED: ACCEPTED:  

By:   By:     By:   

Engineer (Authorized Signature) Owner (Authorized Signature) Contractor (Authorized Signature) 

Date:   Date:     Date:   

Approved by Funding Agency (if applicable):  

 

Date:   

EJCDC C-941 Change Order 

Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute. 

01028- 5 



 

 

 

 

 

 

A. GENERAL INFORMATION 

Change Order 

Instructions 

This document was developed to provide a uniform format for handling contract changes that affect 

Contract Price or Contract Times. Changes that have been initiated by a Work Change Directive must be 

incorporated into a subsequent Change Order if they affect Price or Times. 

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The 

practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary 

disputes. 

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed. 

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract 

Times, a Field Order should be used. 

B. COMPLETING THE CHANGE ORDER FORM 

Engineer normally initiates the form, including a description of the changes involved and attachments based 

upon documents and proposals submitted by Contractor, or requests from Owner, or both. 

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for 

approval, depending on whether the Change Order is a true order to the Contractor or the formalization of a 

negotiated agreement for a previously performed change. After approval by one contracting party, all copies 

should be sent to the other party for approval. Engineer should make distribution of executed copies after 

approval by both parties. 

If a change only applies to price or to times, cross out the part of the tabulation that does not apply. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

EJCDC C-941 Change Order 

Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute. 
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SECTION 01039 

COORDINATION AND MEETINGS 

 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

 
A. Coordination. 

 
B. Field engineering. 

 
C. Preconstruction conference. 

 
D. Site mobilization conference. 

 
E. Progress meetings. 

 
F. Preinstallation conferences. 

 
1.02 RELATED SECTIONS 

 
A. Section 01300 - Submittals 

 
1.03 COORDINATION 

 
A. Coordinate scheduling, submittals, and Work of the various Sections of 

Specifications to assure efficient and orderly sequence of installation of 

interdependent construction elements, with provisions for accommodating items 

installed later. 

 
B. Coordinate completion and clean up of Work of separate sections in preparation 

for Substantial Completion and for portions of Work designated for Owners 
occupancy. 

 
C. Coordinate access to site for correction of defective Work and Work not in 

accordance with Contract Documents, to minimize disruption of Owner's activities. 

 
1.04 FIELD ENGINEERING 

 
A. Contractor shall provide field engineering services to establish project layout 

baselines and elevation control utilizing recognized engineering survey practices. 
The Contractor shall be responsible for staking out his/her respective work. 

 
1.05 PRECONSTRUCTION CONFERENCE 

 
A. Owner and Engineer will schedule a conference within ten days after the effective 

date of agreement but before any work at the project site is started. 
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B. Attendance Required: Owner, Engineer, all Contractors and Funding Agency 

Representatives (if applicable). 

 
C. Agenda: 

1. Review of all items to be submitted by Contractors. 

2. Designation of personnel representing the parties in Contract, Owner, and 
the Engineer. 

3. Procedures and processing of field decisions, submittals, substitutions, 
applications for payments, proposal requests, Change Orders and Contract 
closeout procedures. 

4. Review of Preliminary Schedules. 

 
1.06 SITE MOBILIZATION AND SCHEDULES/PRODUCTS LIST FINALIZATION 

CONFERENCE 

 
A. Engineer will schedule a conference at the Project site within twenty days after the 

Preconstruction Conference. 

 
B. Attendance Required: Owner, Engineer, Special Consultants, Contractor's 

Superintendent, and major Subcontractors. 

 
C. Agenda: 

1. Use of premises by Owner and Contractor. 

2. Owner's requirements. 

3. Construction facilities and controls provided by Owner. 

4. Temporary utilities provided by Owner. 

5. Project baseline layout. 

6. Security and housekeeping procedures. 

7. Review of Revised Individual Schedules and development of Final 
Comprehensive Schedule. 

8. Procedures for testing. 

9. Procedures for maintaining record documents. 

10. Requirements for start-up of equipment. 

11. Inspection and acceptance of equipment put into service during 

construction period. 

12. Finalization of all products, systems, equipment and materials 
designations as: 

a. "As Specified" 

b. "Or Equal" 
c. Substitution 

 
1.07 PROGRESS MEETINGS 

 
A. Engineer will schedule and administer meetings throughout progress of the Work 

at monthly intervals. This requirement may be adjusted as construction activities 
progress. 

 
B. Engineer will prepare specific agenda based on need. 
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C. Attendance Required: Job superintendent, major Subcontractors and suppliers, 

Owner, Engineer, and Funding Agency Representatives (if applicable), as 

appropriate to agenda topics for each meeting. 

 
D. Agenda: 

1. Review items uncompleted per minutes of previous meetings. 

2. Review of Work progress. 

3. Field observations, problems, and decisions. 

4. Identification of problems which impede planned progress. 

5. Review of submittals schedule and status of submittals. 

6. Review of off-site fabrication and delivery schedules. 

7. Maintenance of progress schedule. 

8. Corrective measures to regain projected schedules. 

9. Planned progress during succeeding work period. 

10. Coordination of projected progress. 

11. Maintenance of quality and work standards. 

12. Effect of proposed changes on progress schedule and coordination. 

13. Other business relating to Work. 

 
E. Meetings to be held on site. 

 
1.08 PREINSTALLATION CONFERENCES 

 
A. When required in individual specification Section or as deemed necessary, 

Engineer or Contractor shall convene a preinstallation conference at work site 

prior to commencing work of the Section. 

 
B. Require attendance of parties directly affecting, or affected by, work of the specific 

Section. 

 
C. Notify other parties three (3) days in advance of meeting date. 

 
D. Prepare agenda, preside at conference. Engineer will make notes for record and 

distribute to Contractor as required. 

 
E. Review conditions of installation, preparation and installation procedures, and 

coordination with related work. 

 
PART 2 PRODUCTS 

 
Not Used 

 
PART 3 EXECUTION 

 
Not Used 

 
END OF SECTION 
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 SECTION 01045  

CUTTING AND PATCHING 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

 
A. Requirements and limitations for cutting and patching of Work. 

1.02 RELATED SECTIONS 

 
A. Section 01300 - Submittals. 

 
B. Section 01600 - Materials and Equipment: Product Options and Substitutions. 

 
C. Individual Product Specification Sections: 

 
1. Cutting and patching incidental to work of the Section. 

2. Advance notification to other Sections of openings required in work of 

Sections. 

 
those 

1.03 SUBMITTALS 
 

 
A. Submit written request in advance of cutting or alteration which affects: 

 

 
1. Structural integrity of any element of Project. 

2. Integrity of weather-exposed or moisture-resistant element. 

3. Efficiency, maintenance, or safety of any operational element. 

4. Visual qualities of sight exposed elements. 

5. Work of Owner or separate contractor. 

 

 
B. Include in request: 

 

 
1. Identification of Project. 

2. Location and description of affected work. 

3. Necessity for cutting or alteration. 

4. Description of proposed work, and products to be used. 

5. Alternatives to cutting and patching. 

6. Effect on work of Owner or separate contractor. 

7. Written permission of affected separate contractor. 

8. Date and time work will be executed. 

 
PART 2 PRODUCTS 

 
2.01 MATERIALS 

 
A. Primary Products: Those required for original installation. 
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B. Product Substitution: For any proposed change in materials, submit request for 

substitution under provisions of Section 01600. 

 
PART 3 EXECUTION 

 
3.01 EXAMINATION 

 
A. Inspect existing conditions prior to commencing Work, including elements subject to 

damage or movement during cutting and patching. 

 
B. After uncovering existing work, inspect conditions affecting performance of work. 

 
C. Beginning of cutting or patching means acceptance of existing conditions. 

 
3.02 PREPARATION 

 
A. Provide temporary support to ensure structural integrity of the Work. Provide devices 

and methods to protect other portions of the Project from damage. 

 
B. Provide protection from elements for areas which may be exposed by uncovering 

work. 

 
C. Maintain excavations free of water. 

 
3.03 CUTTING AND PATCHING 

 
A. Execute cutting, fitting, and patching including excavation and fill to complete work. 

 
B. Fit products together, to integrate with other work. 

 
C. Uncover work to install ill-timed work. 

 
D. Remove and replace defective or non-conforming work. 

 
E. Remove samples of installed work for testing when requested. 

 
F. Provide openings in the work for penetration of mechanical and electrical work. 

 
3.04 PERFORMANCE 

 
A. Execute work by methods to avoid damage to other Work, and which will provide 

appropriate surfaces to receive patching and finishing. 

 
B. Employ original installer to perform cutting and patching for weather exposed and 

moisture resistant elements, and sight-exposed surfaces. 

 
C. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed 

without prior approval. 
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D. Restore work with new products in accordance with requirements of Contract 

Documents. 

 
E. Fit work tight to pipes, sleeves, ducts, conduit, and other penetrations through 

surfaces. 

 
F. Refinish surfaces to match adjacent finish. For continuous surfaces, refinish to 

nearest intersection or natural break. For an assembly, refinish the entire unit. 
 

 
END OF SECTION 
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SECTION 01110 

ENVIRONMENTAL PROTECTION 

PART 1. GENERAL 

1.01. SECTION INCLUDES 

A. Requirements to minimize the potential short-term adverse environmental impacts 

associated with contractor activity in environmentally sensitive areas. 

1.02. RELATED SECTIONS 

A. All Sections. 

1.03. DEFINITIONS 

A. Critical Environmental Areas: Those areas, conditions, or features which, when 

disturbed by construction activities, create an adverse environmental impact. These 

areas include, but are not necessarily limited to, densely wooded areas, wetland areas, 

stream crossings, steep slopes and archeologically sensitive areas. 

1.04. SUBMITTALS 

A. Submit a detailed weekly inspection and maintenance report of temporary erosion and 
sediment control measures using inspection form approved by the Engineer. 

B. Submit a detailed contingency action plan for prompt remedial action in the event that 
spillage of petroleum products or other pollutants should occur. A contingency action 

plan shall be submitted to the Engineer for approval prior to the start of construction. 

1.05. ACCIDENT PREVENTION MEASURES 

A. All preventative measures should be taken to avoid spillage of petroleum products 
and other pollutants. 

B. Every precaution should be taken to prevent the possibility of accidentally starting fires. 

Construction programs should include fire prevention planning, training of personnel in 

fire fighting, and a fire prevention inspection program. 

PART 2. PRODUCTS 

2.01. MATERIALS 

A. Materials used for maintenance and protection of the environment shall conform to the 

material requirements set forth in the relevant section of the Project Manual (i.e., 

topsoil, seeding, etc.), and the contract drawings. 

 
PART 3. EXECUTION 
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3.01. PERFORMANCE 

A. All construction details outlined herein and shown on the Contract Drawings shall be 

implemented to insure minimum damage to the environment during construction and for 

the long term. All erosion control practices shall be installed and maintained in 

accordance with the New York City Watershed Regulations, the New York State 

SPDES General Permit for Construction, and the New York Standards and 

Specifications for Erosion and Sediment Control. 

B. All construction details shall meet environmental objectives and constraints specified 

herein, outlined in permits or directed by the Engineer to protect the natural resources 

within and contiguous to the Project Area. 

C. Temporary, permanent, or unspecified alteration of the flow line of any stream or 

watercourse will be prohibited, unless specifically approved in writing by the Engineer. 

D. Vegetation adjacent to or outside of access roads or rights-of-way shall not be 
disturbed. 

E. Disposal of spoil material shall not be in any flood plain, wetland, or sensitive 

environmental area. The Contractor shall review with the Engineer the proposed spoil 
disposal location on site prior to the start of construction activities. 

F. The Contractor shall be required to protect and preserve existing trees and shrubs in 

areas designated on the drawings. Should any replacement of trees or shrubs be 

deemed necessary by the Project Engineer the number and type shall be shown on the 

plans. 

3.02. DUST CONTROL 

A. Contractor shall provide and apply water for the control of dust within the limits of 
their respective Work. 

B. Refer to Section 01500 for additional Dust Control requirements. 

3.03. POLLUTION CONTROL 

A. Provide methods, means, and facilities required to prevent contamination of soil, water, 
or atmosphere by the discharge of noxious substances from construction operations. 

B. Provide equipment and personnel, perform emergency measures required to contain 

any spillages, and to remove contaminated soils or liquids. 

1. Excavate and dispose of any contaminated earth offsite and replace with suitable 
compacted fill and topsoil. 

C. Take special measures to prevent harmful substances from entering public waters. 

1. Prevent disposal of wastes, effluents, chemicals, or other such substances 
adjacent to streams, or in sanitary or storm sewers. 
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D. Provide systems for control of atmospheric pollutants. 

1. Prevent toxic concentrations of chemicals. 

2. Prevent harmful dispersal of pollutants into the atmosphere. 

 
END OF SECTION 
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SECTION 01300 

SUBMITTALS 

PART 1. GENERAL 

1.01. SECTION INCLUDES 

A. Submittal procedures. 

B. Proposed Products list. 

C. Shop drawings. 

D. Product data. 

E. Samples. 

F. Manufacturers' instructions. 

G. Manufacturers' certificates. 

1.02. RELATED SECTIONS 

A. Section 01027 - Applications for Payment: Submittal of Application. 

B. Section 01400 - Quality Control: Manufacturers' field services and reports. 

C. Section 01700 - Contract Closeout: Contract warranty, manufacturer's certificates, and 
closeout submittals. 

1.03. SUBMITTAL PROCEDURES 

A. Transmit each submittal with completed cover sheet form attached to each copy of 
submittal. Contractor shall use the submittal cover sheet provided at the end of this 
section. 

B. Sequentially number the transmittal forms. Resubmittals to have original number with 
an alphabetic suffix. 

C. Identify Project, Contractor, Subcontractor or supplier; pertinent Drawing sheet and 
detail number(s); and specification Section number, as appropriate. 

D. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction Work, and coordination of 
information, is in accordance with the requirements of the Work and Contract 
Documents. 

E. Schedule submittals to expedite the Project, and deliver to Engineer at business 
address listed on cover of Project Manual. Coordinate submission of related items. 

F. Identify variations from Contract Documents and Product or system limitations which 
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may be detrimental to successful performance of the completed Work. 

G. Comply with progress schedule for submittals related to work progress. Coordinate 
submittal of related items. 

H. After Engineer review of submittal, revise and resubmit submittals as required, identify 
all changes made since previous submittal. 

I. Distribute copies of reviewed submittals to concerned parties. Instruct parties to 
promptly report any inability to comply with provisions. 

1.04. PROPOSED PRODUCTS LIST 

A. Submit complete list of all products, systems, equipment and materials proposed for 
use, with name of manufacturer, trade name, and model number as applicable within 
fifteen days after the effective date of the Owner-Contractor Agreement. 

B. For products specified only by reference standards, give manufacturer, trade name, 
model or catalog designation, and reference standards. 

1.05. SHOP DRAWINGS 

A. Submit the number of opaque reproductions which Contractor requires to be returned, 
plus two copies which will be retained by Engineer. 

B. After review, reproduce and distribute in accordance with Article on Procedures above 
and for Record Documents described in Section 01700 - Contract Closeout. 

1.06. PRODUCT DATA 

A. Submit the number of copies which the Contractor requires to be returned, plus three 
copies which will be retained by the Engineer. 

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturers' standard data to provide information unique to this Project. 

C. After review, distribute in accordance with Article 1.03 above and provide copies for 
Record Documents described in Section 01700 - Contract Closeout. 

1.07. SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of the Product, with 
integral parts and attachment devices. Coordinate sample submittals for interfacing 
work. 

B. Submit samples of finishes from the full range of manufacturers' standard colors, 
textures, and patterns for Engineer's selection. 

C. Include identification on each sample, with full Project information. 

D. Submit the number of samples specified in individual specification Sections; one of 
which will be retained by Engineer. 
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1.08. MANUFACTURER'S INSTRUCTIONS 

A. When specified in individual specification Sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and 
finishing, in quantities specified for Product Data. 

B. Identify conflicts between manufacturers' instructions and Contract Documents. 

1.09. MANUFACTURER'S CERTIFICATES 

A. When specified in individual specification Sections, submit manufacturers' certificate to 
Engineer for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or Product, but must be 
acceptable to Engineer. 

1.10. TIMING OF WORK 

A. Any Work performed prior to ENGINEER’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of the CONTRACTOR. 

PART 2. PRODUCTS 

Not Used 

PART 3. EXECUTION 

Not used 

END OF SECTION 
(Except for Submittal Cover Sheet) 
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SUBMITTAL COVER SHEET 

 
Project:   Submittal No:   

Contract:   Submittal Date:    

Owner:   

Address:   

 

 
Engineer: 

Address: 

 

Contractor:          

Address:          

Phone:    Fax:   Cell:   

Type of Submittal: 

 Test Report 
 

 
Description: 

Product/Material:   

Manufacturer:   

Subcontractor/Supplier:   

Reference: 

Spec Section No:   Plan/Drawing No:   

Paragraph No:   Room or Detail No:   

 

Contractor’s Certification Stamp: 

The undersigned Contractor hereby certifies that he/she 
has reviewed the submittal and that it is in compliance with 
the requirements of the Contract Documents. The 
undersigned Contractor further certifies that he/she has 
given the Engineer written notice of any variations from the 
requirements of the Contract Documents and that any such 
variations have been noted on each copy of the submittal. 

 

By: 

Engineer’s Review Stamp: 

Engineer’s Comments: 

Date Received: 

 Shop Drawing  Product Data  Product Sample  Color Sample 

 Product Certificate  Product Warranty  Schedule  Other 
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SECTION 01400 

QUALITY CONTROL 

PART 1. GENERAL 

1.01. SECTION INCLUDES 

A. Quality Assurance and Control of Installation. 

B. References. 

C. Testing Services. 

D. Manufacturers' Field Services and Reports. 

E. Manufacturers' Instructions. 

F. Manufacturers' Certificates. 

1.02. RELATED SECTIONS 

A. Section 01700 - Contract Closeout: Project Record Documents. 

1.03. QUALITY ASSURANCE/CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site 

conditions, and workmanship, to produce Work of specified quality. 

B. Comply fully with manufacturers' instructions, including each step in sequence. 

C. Should manufacturers' instructions conflict with Contract Documents, request 

clarification from Engineer before proceeding. 

D. Comply with specified industry standards as a minimum quality for the Work except 

when more stringent tolerances, codes, or specified requirements indicate higher 

standards or more precise workmanship. 

E. Perform work by persons qualified to produce workmanship of specified quality. 

F. Secure Products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, physical distortion or disfigurement. 

1.04. REFERENCES 

A. Conform to reference standard by date of issue current on date of Owner-Contractor 

Agreement. 

B. Obtain copies of standards when required by Contract Documents. 

C. Should specified reference standards conflict with Contract Documents, request 
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clarification from Engineer before proceeding. 

D. The contractual relationship of the parties to the Contract shall not be altered from 

the Contract Documents by mention or inference otherwise in any reference document. 

1.05. TESTING SERVICES 

A. OWNER and/or ENGINEER may appoint and employ services of qualified firms to 

perform field-testing of materials installed or incorporated in the Work. Testing by the 

OWNER's testing firm will be for the sole benefit of the OWNER and/or ENGINEER 

to evaluate, in general, the compliance of the Work with the requirements of the 

Contract Documents. 

B. The OWNER's testing firms will perform tests and other services as required by the 
Engineer. 

C. Reports will be submitted by the OWNER's testing firms to the ENGINEER, 
indicating observations and results of tests and indicating compliance or non- 
compliance with Contract Documents. 

D. Re-testing by the OWNER's testing firm required because of non-conformance with 
specified requirements will be paid for by the CONTRACTOR. 

E. CONTRACTOR shall cooperate with testing firms, furnish samples of materials and 

design mix, and provide equipment, tools, storage and assistance as requested. 

F. Testing by the OWNER's testing firms shall not relieve, in any way, the responsibility of 

the CONTRACTOR to provide Work free of defects and in full compliance with the 

Contract Documents. This testing shall not be used for the CONTRACTOR's quality 

control. 

G. CONTRACTOR shall perform all testing necessary for the CONTRACTOR's quality 

control at no additional cost to the OWNER. CONTRACTOR shall notify the OWNER 

and/or ENGINEER promptly of irregularities or deficiencies observed in the Work during 

testing. All test reports for field testing shall be submitted to the ENGINEER at the end 

of each work day, and all test reports for laboratory testing shall be submitted to the 

ENGINEER within seven days of test date. 

H. CONTRACTOR shall employ and pay for services of an independent testing laboratory 

to perform all tests on materials proposed for the project that require test results prior to 

acceptability for use. Services will be performed in accordance with requirements of 

governing authorities and with specified standards. 

1.06. MANUFACTURERS' INSTRUCTIONS 

A. Comply with instructions in full detail, including each step in sequence. Should 

instructions conflict with Contract Documents, request clarification from Engineer before 

proceeding. 

B. When required by individual Specifications Section, submit manufacturer's printed 



LAMONT ENGINEERS CITY OF GLOVERSVILLE 

SANITARY TRUNK LINE REPAIR 

DECEMBER 2024 

PROJECT NO. 2024020 

QUALITY CONTROL 

01400 - 3 

 

 

 

 
instructions, in the quantity required for product data, for delivery, storage, assembly, 
installation, startup, adjusting, and finishing, as appropriate. 

1.07. MANUFACTURERS' CERTIFICATES 

A. When required by individual Specifications Section, submit manufacturer's certificate, in 
duplicate, that products meet or exceed specified requirements. 

 
PART 2. PRODUCTS 

 
Not Used. 

 
PART 3. EXECUTION 

 
Not Used. 

 
END OF SECTION 
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SECTION 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 
PART 1 GENERAL 

1.01. SECTION INCLUDES 

A. Construction Phase Utilities: Electricity, telephone and internet service, temporary heat, 

construction water, and sanitary facilities. 

B. Temporary Controls: Enclosures and fencing, protection of the Work, water control, 
pollution control, dust control (water), erosion control, and debris control. 

1.02. RELATED SECTIONS 

A. Section 01700 – Contract Closeout: Final Cleaning. 

1.03. TEMPORARY ELECTRICITY AND LIGHTING – ALL CONTRACTS 

A. All contracts shall provide for their own temporary electric as needed. 

1.04. TELEPHONE AND INTERNET SERVICE – ALL CONTRACTS 

A. All Contracts shall provide for their own needs. 

1.05. TEMPORARY WATER SERVICE – CONTRACT NO. 1 

A. Contract No. 1 shall provide and maintain suitable construction water services as 
needed. 

1.06. TEMPORARY SANITARY FACILITIES 

A. Contract No. 1 shall provide and maintain temporary sanitary facilities on the site. 

1.07. FENCING AND BARRIERS - ALL CONTRACTS 

A. Provide protective fencing and barriers and/or watchman as required to protect the 
public and secure the work. 

B. Provide as required to prevent public entry to construction areas and to protect existing 

facilities and adjacent properties from damage from construction operations. 

C. Provide barriers around monitoring wells, trees and plants designated to remain. 

Protect against vehicular traffic, stored materials, dumping, chemically injurious 

materials, and puddling or continuous running water. 

1.08. WATER CONTROL - ALL CONTRACTS 
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A. All contracts shall grade site to drain. All contracts shall maintain excavations free of 

water as required for construction techniques being utilized. Provide, operate, and 

maintain pumping equipment as needed. 

B. Protect site from puddling or running water. Provide water barriers as required to 
protect site from soil erosion. 

C. Where well points are used, the groundwater shall be lowered and maintained 

continuously (day and night) at a level not less than two feet below the bottom of the 

excavation. Excavation will not be permitted at a level lower than two feet above the 

water level as indicated by the observation wells. 

D. The effluent pumped from the well points shall be examined periodically by qualified 

personnel to determine if the system is operating satisfactorily without the removal of 

fines. 

1.09. DUST CONTROL – WATER – CONTRACT NO. 1 

A. Provide and apply water for the control of dust within the Contract limits. Water 

application shall be the primary method of dust control. No petroleum products will be 

allowed for dust control. 

B. When used on roadways, the water shall be applied uniformly over a width of not less 

than eight (8) feet by means of an approved pressure distributor spray bar. 

C. When used on areas that will later be sodded or seeded, the water shall be free from 
oils, acids, alkalies, salts, or any other substances injurious to plant growth. 

D. Method of Payment: 

1. All water furnished and applied shall be included in the Lump Sum Bid Item. 

1.10. EROSION CONTROL - ALL CONTRACTS 

A. Per Environmental Protection Section 01110. 

1.11. POLLUTION CONTROL - ALL CONTRACTS 

A. Per Environmental Protection Section 01110. 

1.12. PROTECTION OF INSTALLED WORK – ALL CONTRACTS 

A. Protect installed Work and provide special protection where specified in individual 
specification Sections. 

B. Provide temporary and removable protection for installed Products. Control activity in 
immediate work area to minimize damage. 

C. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 
movement of heavy objects, by protecting with durable sheet materials. 
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D. Prohibit traffic from landscaped areas and recently paved areas. 

1.13. SECURITY – ALL CONTRACTS 

A. Provide security and facilities to protect Work, and existing facilities, and Owner's 
operations from unauthorized entry, vandalism, or theft. 

1.14. REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS - ALL CONTRACTS 

A. Remove temporary above grade or buried utilities, equipment, facilities, materials, prior 
to prior to Substantial Completion inspection. 

B. Remove underground installations to a minimum depth of 2 feet. Grade site as 

indicated. 

C. Clean and repair damage caused by installation or use of temporary facilities. 

D. Restore existing facilities used during construction to specified or original condition. 

Restore permanent facilities used during construction to specified condition. 

1.15. PROGRESS CLEANING - ALL CONTRACTS 

A. Maintain areas all areas under Contractor's control free of waste materials, debris, and 

rubbish. Maintain site in a clean and orderly condition. 

B. Initiate and maintain a specific program to prevent accumulation of debris at 
construction site, storage, and parking areas, or along access roads and haul routes. 

1. Provide containers for deposit of debris. 

2. Prohibit overloading of trucks to prevent spillages on access and haul routes. 

3. Provide periodic inspection of traffic areas to enforce requirements. 

C. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other 
closed or remote spaces, prior to enclosing the space. 

D. Control accumulation of waste materials and rubbish; periodically dispose of off-site. 

E. Clean interior areas prior to start of finish work, maintain areas free of dust and other 
contaminants during finishing operations. 

1.16. FIELD OFFICES – ALL CONTRACTS 

A. Contractor shall provide for their own needs. 

1.17. STAGING AND STOCKPILE AREAS 

A. Unless otherwise shown on the drawings, all contracts shall provide for their own 

staging areas. Proof of permission to use property shall be submitted to and 
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approved by Engineer. 

 
PART 2 PRODUCTS 

Not Used 

 
PART 3 EXECUTION 

Not Used 

END OF SECTION 
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SECTION 01600 

MATERIAL AND EQUIPMENT 

 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

 
A. Products. 

 
B. Transportation and handling. 

 
C. Storage and protection. 

 
D. Product options. 

 
1.02 RELATED SECTIONS 

 
A. Section 01300 - Submittals: Submittal of manufacturer's certificate. 

 
B. Section 01400 - Quality Control: Product quality monitoring. 

 
C. Section 01700 - Contract Closeout: Operation and Maintenance Data, Warranties. 

 
1.03 PRODUCTS 

 
A. Products: Means new material, machinery, components, equipment, fixtures, and 

systems forming the Work. Does not include machinery and equipment used for 

preparation, fabrication, conveying and erection of the Work. Products may also include 

existing materials or components required for reuse. 

 
B. Comply with specifications and referenced standards as minimum requirements. 

 
C. Do not use materials and equipment removed from existing premises, except as 

specifically permitted by the Contract Documents. 

 
D. Provide interchangeable components of the same manufacturer, for similar components. 

 
1.04 TRANSPORTATION AND HANDLING 

 
A. Transport and handle Products in accordance with manufacturer's instructions; deliver in 

undamaged condition in manufacturer's unopened containers or packaging, dry. 

 
B. Promptly inspect shipments to assure that Products comply with requirements, 

quantities are correct, and Products are undamaged. 

 
C. Provide equipment and personnel to handle Products by methods to prevent soiling, 

disfigurement, or damage. 
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1.05 STORAGE AND PROTECTION 

 
A. Store and protect Products in accordance with manufacturer's instructions, with seals 

and labels intact and legible. Store sensitive Products in weather-tight, climate 

controlled enclosures. 

 
B. For exterior storage of fabricated Products, place on sloped supports, above ground. 

 
C. Cover Products subject to deterioration with impervious sheet covering. Provide 

ventilation to avoid condensation. 

 
D. Provide equipment and personnel to store Products by methods to prevent soiling, 

disfigurement, or damage. 

 
E. Arrange storage of Products to permit access for inspection. Periodically inspect to 

assure Products are undamaged and are maintained under specified conditions. 

 
1.06 PRODUCT OPTIONS 

 
A. Products Specified by Reference Standards or by Description Only: Any Product 

meeting those standards or description. 

 
B. Products Specified by Naming One or More Manufacturers: Substitutions will be 

considered unless specifically stated otherwise. Contractor shall submit a request for 

substitution for any manufacturer not named, according to the requirements specified 

(directly or by reference to Related Section) in this Section. 

 
1.07 PRODUCTS LIST 

 
A. Within 15 days after date of Contract submit complete list of all products proposed for 

use with each product noted as: 

 
1. As Specified 

2. Or Equal 

3. Substitute 

 
Each product shall have manufacture, trade name, model number etc. to allow proper 

identification by Engineer. 

 
1.08 SUBSTITUTIONS 

 
A. The Drawings and Specification Sections of the Contract Documents frequently describe 

a specific product, system, equipment or material to be provided under the Contract. 

The Contractor shall prepare his Bid on the basis of utilizing the products, systems, 

equipment and materials specified in the Contract Documents. 

 
B. Should the Contractor propose substitute and or-equal items, they shall be itemized on a 

products, systems, equipment and materials list and submitted to Engineer within 15 
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days of Owner-Contractor agreement. The purpose of this submitted list is to categorize 
all items the Contractor intends to utilize in the Work as: 

 
1. As specified 

2. Or-equal 

3. Substitute 

 
The Engineer will review the list of items and issue his decision on the proper 

categorization of each item. 

Acceptance of this list by the Engineer does not constitute approval or acceptance of 

any items. Finalization of this product list by Engineer and Contractor shall direct the 

Contractor as to submission requirements. 

 
C. Substitutions may also be considered when a Product becomes unavailable through no 

fault of the Contractor. 

 
D. All items categorized as substitutes shall be submitted by Contractor with complete data 

substantiating compliance of proposed Substitution with Contract Documents. 

Specifically, provide the following: 

 
1. Drawings, specifications, and product literature with adequate detail to determine 

that what is proposed will meet the requirements of the plans and specifications. 

2. A list of 3 installations of similar type and size with plant addresses and telephone 

numbers. The Engineer and Owner may contact these installation sites to 

determine experience. 

3. Evidence of manufacturing capability including a description of facilities, the 

number and professional qualifications of personnel, and quality control practices. 

4. Evidence of technical capability to design and check out the complete substitute 

system, including modifications which will be required in structures, foundations, 

and equipment provided by others. 

5. Evidence of financial responsibility adequate to complete the project and assure 
viability of equipment warranty. 

6. A complete listing of changes which will be required in the contract plans and 
specifications to accommodate the substitute equipment. 

7. Certification of the substitute product manufacturer, signed by an officer of the 

company, that the product offered will provide comparable or superior features, 

performance quality, and materials of construction as the product specified, and 

that the manufacturer will modify the proposed substitute product as necessary to 

meet all the provisions of the specifications to the Engineer's satisfaction. 

 
E. A request constitutes a representation that the Contractor: 

 
1. Has investigated proposed Product and determined that it meets or exceeds the 

quality level of the specified Product. 

2. Will provide the same warranty for the Substitution as for the specified Product. 

3. Will coordinate installation and make changes to other Work which may be 
required for the Work to be complete with no additional cost to Owner. 

4. Will pay the costs of any changes incidental to the installation of the substitute 
equipment such as Engineering charges for evaluating the proposed substitute, 
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changes to the Drawings and Specifications required by substitute if approved, 
and any other required changes which may subsequently become apparent. 

5. Will modify or replace the substitute equipment, at no cost to the Owner, if said 
equipment does not perform in accordance with these specifications or if other 
deficiencies are noted. 

 
F. Substitutions will not be considered when they are indicated or implied on shop drawing 

or product data submittals, without separate written request, or when acceptance will 

require major revisions to the Contract Documents. 

 
G. Contractor shall pay all costs associated with Engineer's Evaluation of Substitutes. 

 
H. Substitution Submittal Procedure: 

 
 1. Submit three copies of request for Substitution for consideration. Limit each 

 request to one proposed Substitution. 

2. Submit materials specified in paragraph 1.08.D above with request for 
 substitution. 

3. The Engineer will notify Contractor, in writing, of decision to accept or reject 
 request. 

4. If accepted, substitute will be incorporated into Contract Documents by means of 

 

 
PART 2 
 
 

 
PART 3 

 
 
 

 
A. 

 
 

 
A. 

appropriate Change Order. 

PRODUCTS 

As specified. 

 
EXECUTION 

 
Not Used 

 
END OF SECTION 
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SECTION 01700 

CONTRACT CLOSEOUT 

PART 1. GENERAL 

1.01. SECTION INCLUDES 

A. Closeout Procedures. 

B. Substantial Completion. 

C. Final Cleaning. 

D. Adjusting. 

E. Project Record Documents. 

F. Warranties. 

1.02. CLOSEOUT PROCEDURES 

A. Submit written certification that Contract Documents have been reviewed, and all 
Special Services have been completed in accordance with Contract Documents and 
ready for Engineer's inspection and final consideration. 

B. Provide submittals to Engineer that are required by governing or other authorities. 

C. Submit final Application for Payment identifying total adjusted Contract Price, previous 

payments, and sum remaining due. Four sets of each of the following documents with 

original signatures and seals shall accompany the final Application for payment: 

1. Contractor’s Certificate of Completion (by Contractor) 

2. Final Waiver of Lien (by Contractor, Subcontractor, and Suppliers) 

3. Affidavit of Release of Liens (by Contractor) 

4. Affidavit of Payment (by Contractor) 

5. Consent of Surety for Final Payment (by Surety Company) 

6. Maintenance Bond Certificate for Performance and Payment Bonds. 

 
1.03. SUBSTANTIAL COMPLETION 

A. When Engineer finds Work is substantially complete, they will prepare a Certificate of 

Substantial Completion with attached punch-list in accordance with provisions of 

General Conditions. 

B. Substantial Completion shall include the following work items: 
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1. Completion of the work of the Base Bid, except for minor Punch List items. 

2. All related restoration work, including paving. 

3. Successful quality control testing, including submission of test results 

4. Engineer’s Certificate of Functional Completion 

5. Submission of Contractor’s As-built Data 

6. Final Record Drawings by Engineer 

7. Submission of Contractor’s Operation and Maintenance Manuals 

8. Consent of Surety to release of retainage 

9. Affidavit of Payment of debt and claims 

10. Affidavit of Release of Liens 

1.04. FINAL COMPLETION 

A. When Contractor considers Work is complete, submit written certification that: 

1. Contract Documents have been reviewed. 

2. Work has been inspected for compliance with Contract Documents. 

3. Work has been completed in accordance with Contract Documents, and 
deficiencies listed with Certificate of Substantial Completion have been corrected. 

4. System has been tested, adjusted, and is fully operational. 

5. Operation of systems has been demonstrated to Owner's personnel. 

6. Work is complete and ready for final inspection. 

B. Should Engineer's inspection find Work incomplete, he will promptly notify Contractor in 

writing listing observed deficiencies. 

C. Contractor shall remedy deficiencies and send a second certification of final completion. 

D. When Engineer finds work is complete, he will review closeout submittals per Article 

1.03 of this Section. 

1.05. FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean site; sweep paved areas, rake clean landscaped surfaces. 
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C. Remove waste and surplus materials, rubbish, and construction facilities from the site. 

1.06. ADJUSTING 

A. Adjust operating Products and Equipment to ensure smooth and unhindered operation. 

1.07. PROJECT RECORD DOCUMENTS 

A. Maintain on site, one set of the following record documents; record therein the actual 

revisions to the Work: 

1. Contract Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other Modifications to the Contract. 

5. Reviewed shop drawings, product data, and samples. 

6. Test results reports. 

B. Store Record Documents separate from documents used for construction. 

C. Record information concurrent with construction progress. 

D. Specifications: Legibly mark and record at each Product section description of actual 
Products installed, including the following: 

1. Manufacturer's name and product model and number. 

2. Product substitutions or alternates utilized. 

3. Changes made by Addenda and Modifications. 

E. Record Documents and Shop Drawings: Legibly mark each item to record actual 

construction including: 

1. Field changes of dimension and detail. 

2. Details not on original Contract Drawings. 

3. Changes made by modifications. 

4. References to related shop drawings and modifications. 

F. Contractor shall submit four sets of documents to Engineer with claim for Substantial 

Completion. 

1.08. OPERATION AND MAINTENANCE DATA 
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A. Provide data for equipment. 

B. Submit 3 sets prior to final inspection, bound in 8 1/2 x 11 inch three-ring side binders 

with durable plastic covers. 

C. Prepare binder covers with printed title "OPERATION AND MAINTENANCE 

INSTRUCTIONS", title of project, and subject matter of binder when multiple binders 

are required. 

D. Internally subdivide the binder contents with permanent page dividers, logically 
organized as described below; with tab titling clearly printed under reinforced laminated 

plastic tabs. 

E. Contents: Prepare a Table of Contents for each volume, with each Product or system 
description identified, type on 24 pound white paper. 

F. Part 1: Directory, listing names, addresses, and telephone numbers of Engineer, 
Contractor, Subcontractors, and major equipment suppliers. 

G. Part 2: Operation and maintenance instructions, arranged by system and subdivided by 

specification section. For each category, identify names, addresses, and telephone 

numbers of Subcontractors and suppliers. Identify the following: 

1. Significant design criteria. 

2. List of equipment. 

3. Parts list for each component. 

4. Operating instructions. 

5. Maintenance instructions for equipment and systems. 

6. Maintenance instructions for finishes, including recommended cleaning methods 
and materials and special precautions identifying detrimental agents. 

H. Part 3: Project documents and certificates, including the following: 

1. Shop drawings and product data. 

2. Air and water balance reports. 

3. Certificates. 

4. Photocopies of warranties. 

I. Instruct Owner's personnel in maintenance of products and in operation of equipment 

and systems before final inspection. 

1.09. WARRANTIES 
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A. Provide duplicate notarized copies. 

B. Execute and assemble documents from Subcontractors, suppliers, and manufacturers. 

C. Provide Table of Contents and assemble in binder with durable plastic cover. 

D. Submit prior to final Application for Payment. 

PART 2. PRODUCTS 

Not used 

PART 3. EXECUTION 

Not used 
 
 

 
END OF SECTION 

 
EXCEPT FOR ATTACHED DOCUMENTS: 

 
EJCDC C-625 (2002) Substantial Completion 

 
Wiley-Fisk Form 17-2 Contractors Certification of Completion 

Wiley-Fisk Form 17-6 – Partial Waiver of Lien 

Wiley-Fisk Form 17-7 – Final Waiver of Lien 

Wiley-Fisk Form 17-8 – Affidavit of Release of Liens 

Wiley-Fisk Form 17-9 – Affidavit of Payment 
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Certificate of Substantial Completion 

 
Project: Owner:  Owner's Contract No.: 

Contract:   Date of Contract: 

Contractor:  Engineer's Project No.: 

 
This [tentative] [definitive] Certificate of Substantial Completion applies to: 

 All Work under the Contract Documents:  The following specified portions: 

    

    

    

   

 
 

   Date of Substantial Completion 

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, Contractor and Engineer, and 

found to be substantially complete. The Date of Substantial Completion of the Project or portion thereof designated above is hereby 

declared and is also the date of commencement of applicable warranties required by the Contract Documents, except as stated below. 

 
A [tentative] [revised tentative] [definitive] list of items to be completed or corrected, is attached hereto. This list may not be all-inclusive, 

and the failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with 

the Contract Documents. 

The responsibilities between OWNER and CONTRACTOR for security, operation, safety, maintenance, heat, utilities, insurance 

and warranties shall be as provided in the Contract Documents except as amended as follows: 

 Amended Responsibilities  Not Amended 

Owner's Amended Responsibilities: 

 

 

 

 
Contractor's Amended Responsibilities: 

 

 

 

 
The following documents are attached to and made part of this Certificate: 

 

 

 
This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it a release of 

Contractor's obligation to complete the Work in accordance with the Contract Documents. 

 Executed by Engineer  
 

Date 

 Accepted by Contractor  
 

Date 

 Accepted by Owner  
 

Date 
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CONTRACTOR'S CERTIFICATION 

OF COMPLETION 
 
 

 

TO: 
 

 

 
 

 

ATTN: Resident Project Rep. 

 

 

PROJECT  -, --   

 

CONTRACT NO·--------- ----- 

OWNER   

FROM:   

(Firm or Corporation) 
 

 

This is to certify that I,   am an authorized 

 

official of   

 

working in the capacity of   

 

and have been properly authorized by said firm or corporation to sign the following statements pertaining to the subject 

contract: 

 

I know of my own personal knowledge, and do hereby certify, that the work of the contract described 

above has been performed, and materials used and instailed in every particular, in accordance with, and 

in conformity to, the contract drawings and specifications. 

 
The contract work is now complete in all parts and requirements, and ready for your final inspection. 

 

I understand that neither the determination by the Engineer-Architect that the work is complete, 

nor the acceptance thereof by the Owner, shall operate as a bar to claim against the Contractor_under 

the terms of the guarantee provisions of the contract documents. 

 

 

 
 

 

 

 
BY   

TITLE-------------,-------- 

 

 

DISTRIBUTION:  1. Proj. Mgr. 

2. Field Ofc. 

3. File 

Wiley-Fisk Form 17-2 
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PARTIAL WAIVER OF LIEN 
 

To All Whom It May Concern; 

 
WHEREAS, the undersigned has been employed by (A)   _ 

 
 

tofurnish labor and materials for (B)  _ 

 
  work, 

under a contract (C)    _ 

fotrhiem pr ov e men t  of the premises described as ID> 

 

 
inthe (City-Village) of   _ 

 

 
County of , State of_ 

owfh i c h   

 
is the Owner. 

NOW, THEREFORE, this   day of   -------------'---, 19 , 

foa n dri n  consideration of the sum of (El ­ 
Dollars paid simultaneously herewith, the receipt whereof is hereby acknowledged by the undersigned, the undersigned does 

hereby waive and release to the extent only of the aforesaid amount, any lien rights to, or claim of lien with respect to and on 

said above-described premises, and the improvements thereon, and on the monies or other considerations due or to become due 

from the owner, by virtue of said contract, on account of labor, services, materials, fixtures, apparatus or machinery furnished by 

the undersigned to or for the above-described premises, but only to the extent of the payment aforesaid. 

 

 
(F)   (SEAL) 

(Natne of sole ownership, corporation or partnership) 

 

(Affix corporate 

seal here) 

 
 (SEAL) 

(Signature of Authorized Representativel 

 

 

TITLE:   _ 
 

 
INSTRUCTIONS FOR PARTIAL WAIVER 

{AJ Name Person or firm with whom you agreed to furnish either labor, or s.ervices, or materials:, or both. 

{B) Fill in nature and extent of work; strike the word labor or the 'WOrd materials if not in your contract. 

IC) If you have more than one contract on the same premises, describe the contract by number if available, date and extent of work, 

{DJ Furnish an accurate enough description of the improvement and location of the premises so that it can be distinguished from any other property. 

(Ef Amount shown should be the amount actually received on that date. 

(Fl If waiwr is for a corporation, corporate name should be used, corporate seal affixed and title of officer signing waiver should be set forth; ii 

wajver is for a partnership the partnership name should be used, partner should sign and designate himself as partner. 

 

 

Construction Industry Affairs Committee of Chicago 

Wiley-Fisk Form 17-6 
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FINAL WAIVER OF LIEN 

To All Whom It May Concern: 

 

 

 

WHEREAS, the undersigned has been employed by {A)   

 

 
tofurnish labor and materials for (B)   

 
  work, 

under a contract (C)   

fotrhiemprovement of the premises described as (D)  

 

 
inthe  (City-Village) of   

 
County of  ,State of   

 
ofwhich   

 
- -------------------------------------------------------------------------------------------------------------------------------------------------- --_is the Owner. 

NOW, THEREFORE, this day of  ,19  , 

 
for and in consideration of the sum of (E)   

Dollars paid simultaneously herewith, the receipt whereof is hereby acknowledged by the undersigned, the undersigned does 

hereby waive and release any lien rights to, or claim of lien with respect to and on said above-described premises, and the improve­ 

ments thereon, and on the monies or other considerations due or to become due from the owner, on account of labor, services, 

material, fixtures, apparatus or machinery heretofore or which may hereafter be furnished by the undersigned to or for the above­ 

described premises by virtue of said contract. 

 

 
(F)  (SEAL) 

(Name of sole ownership, corporation or partnership) 

 

{Affix corporate 

seal here) 

 
 (SEAL) 

(Signature of Authorized Representative) 
 

 

TITLE:   

 

 
INSTRUCTIONS FOR FINAL WAIVER 

(A) Person or firm with whom you agreed to furnish either labor,. or services, or materials, or both. 

(Bl Fill in nature and extent of work; strike the word labor or the word materials if not in your contract. 

(Cl If you have more than one contract on the same premises, describe the contract by number if available, date and extent of work. 

(D} Furnish an accurate enough description of the improvement and location of the premises so that it can be distinguished from any other property. 

IE) Amount shown should be the amount actually received and equal to total amount of contract as adjusted. 

(F) If waiver is for a corporation, corporate riame should be used, corporate seat affixed and title of officer signing waiver should be set forth; if 

waiver is for a partnership, the partnership name should be used, partner should sign and designate himself as partner. 

 

 

Construction Industry Affairs Committee of Chicago 

Wiley-Fisk Form 17-7 
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AFFIDAVIT OF RELEASE OF LIENS 

To All Whom It May Concern: 

WHEREAS, the undersigned has been employed by   _ 

 

tofurnish labor and materials for   _ 
 

  work, 

undera contract   _ 

for the improvement of the property described as 

 

in the of      _ 

County of    ,State of   _ 

of which      _ 

    is the Owner. 

NOW, THEREFORE, this  day of    ,19  , 

The undersigned, as the Contractor for the above-named Contract pursuant to the conditions of the Contract 
hereby certifies that to the best of his knowledge, information and belief, except as listed below, the Releases or Waivers 
of Lien attached hereto include the Contractor, all Subcontractors, all suppliers of materials and equipment, and all per• 
formers of Work, labor or services, who have or may have liens against any property of the Owner arising in any manner out 
of the performance of the Contract referenced above. 

EXCEPTIONS: (If none, write "None". If required by the Owner, the Contractor shall furnish bond satisfactory to the 
Owner for each exception.} 

 

 

 
 

 

 
 

 

 
 

 

 

ATTACHMENTS: 

1. Contractor's Release or Waiver of Liens, conditional upon receipt of final payment. 

2. Separate Releases or Waivers of Liens from Subcontractors and material and equipment suppliers. 

 
-(SEAL} 

CONTRACTOR (Name of sole owner,hip, corporation or partnership) 

 

 
(Affix corporate 
seal here) 

 

 
Wiley-Fisk Form 17·8 

  (SEAL) 
[Signature of Authorized Representative) 

 

TITLE:  _ 
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To All Whom It May Concern: 
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WHEREAS, the undersigned has been employed by  

 

tofurnish labor and materials for   

 work, 

 

under  a contract------------------------------------------- 

for the improvement of the property described as   

 

inthe  of    

County of   .,State of    

of which      

 is the Owner. 

NOW, THEREFORE, this  day of  ,19  , 

 
The undersigned, as the Contractor for the above-named Contract pursuant to the Conditions of the Contract hereby 
certifies that, except as listed below, he has paid in full or has otherwise satisfied all obligations for all materials and 
equipment furnished, for all work, labor, and services performed, and for all known indebtedness and claims against 
the Contractor for damages arising in any manner in connection with the performance of the Contract referenced above 
for which the Owner or his property might in any way be held responsible. 

EXCEPTIONS: (If none, write "None". If required by the Owner, the Contractor shall furnish bond satisfactory to the 
Owner for each exception.) 

 

 

 
 

 

 
 

 

 

ATTACHMENTS: 

1. Consent of Surety to Final Payment. (Whenever Surety is involved, Consent of Surety is required.) 
2. Contractor's Release or Waiver of Liens, conditional upon receipt of final payment. 
3. Separate Releases or Waivers of Liens from Subcontractors and material and equipment suppliers. 
4. Contractor's Affidavit of Release of Liens. 

 

 (SEAL) 
CONTRACTOR (Name of sole ownership, corpOration or partnership) 

 

(Affix corporate 
seal here) 

 

 
Wiley-Fisk Form 17-9 

 (SEAL) 
(S;gnature of Authorized Representative) 

 

TITLE:   
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AutoCAD SHX Text
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AutoCAD SHX Text
GENERAL NOTES:  1. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL SITE SAFETY. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL SITE SAFETY. 2. CONTRACTOR SHALL BE RESPONSIBLE FOR DEWATERING AND THE MAINTENANCE OF SURFACE CONTRACTOR SHALL BE RESPONSIBLE FOR DEWATERING AND THE MAINTENANCE OF SURFACE DRAINAGE DURING THE COURSE OF THE WORK. 3. MAINTAIN FLOW FOR ALL EXISTING UTILITIES. MAINTAIN FLOW FOR ALL EXISTING UTILITIES. 4. CONTRACTOR TO GRADE ALL AREAS ON THE SITE TO PROVIDE POSITIVE DRAINAGE. CONTRACTOR TO GRADE ALL AREAS ON THE SITE TO PROVIDE POSITIVE DRAINAGE. 5. ALL EARTHWORK SHALL BE SMOOTHLY AND EVENLY BLENDED INTO EXISTING CONDITIONS. ALL EARTHWORK SHALL BE SMOOTHLY AND EVENLY BLENDED INTO EXISTING CONDITIONS. 6. CONTRACTOR SHALL PROTECT EXISTING PROPERTY LINE MONUMENTATION. ANY MONUMENTATION CONTRACTOR SHALL PROTECT EXISTING PROPERTY LINE MONUMENTATION. ANY MONUMENTATION DISTURBED OR DESTROYED, AS JUDGED BY THE ENGINEER OR OWNER, SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE UNDER THE SUPERVISION OF A NYS LICENSE LAND SURVEYOR. 7. AREAS NEAR WETLANDS OR ON STEEP (>10%) SLOPES SHALL BE MULCHED WITH WOOD CHIPS, HAY, AREAS NEAR WETLANDS OR ON STEEP (>10%) SLOPES SHALL BE MULCHED WITH WOOD CHIPS, HAY, OR STRAW IMMEDIATELY AFTER ROUGH GRADING. STABILIZATION SHALL BE COMPLETED NO LATER THAN THE END OF EACH DAY.  8. TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITY TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITY TEMPORARILY CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND MULCH IMMEDIATELY AFTER THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA. ALL AREAS MUST BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED.  9. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER, IN WRITING, OF ANY CONDITIONS THAT THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER, IN WRITING, OF ANY CONDITIONS THAT VARY FROM THOSE SHOWN ON THE PLANS. THE CONTRACTOR'S WORK SHALL NOT VARY FROM THE PLANS WITHOUT THE EXPRESSED APPROVAL OF THE ENGINEER. 10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING AND INCURRING THE COST OF ALL THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING AND INCURRING THE COST OF ALL REQUIRED PERMITS, INSPECTIONS, CERTIFICATIONS, ETC. 11. ALL TRENCH EXCAVATION AND REQUIRED SHEETING AND SHORING SHALL BE DONE IN ACCORDANCE ALL TRENCH EXCAVATION AND REQUIRED SHEETING AND SHORING SHALL BE DONE IN ACCORDANCE WITH THE LATEST REVISIONS OF NEW YORK STATE INDUSTRIAL CODE RULE 23 AND OSHA REGULATIONS FOR CONSTRUCTION. 12. THE CONTRACTOR SHALL IMPLEMENT ALL EROSION CONTROL MEASURES IN STRICT ACCORDANCE WITH THE CONTRACTOR SHALL IMPLEMENT ALL EROSION CONTROL MEASURES IN STRICT ACCORDANCE WITH THE PLAN AND SCHEDULE SET OUT IN THESE PLANS AND THE DESIGN SPECIFICATIONS. ANY FINES LEVIED AGAINST THE OWNER AS A DIRECT RESULT OF THE CONTRACTOR'S FAILURE TO COMPLY WITH THE EROSION CONTROL MEASURES IDENTIFIED IN THESE PLANS AND THE SPECIFICATIONS SHALL BE PAID BY THE CONTRACTOR. 13. CONTRACTOR SHALL FIELD VERIFY DIMENSIONS AND ELEVATIONS PRIOR TO CONSTRUCTION. CONTRACTOR SHALL FIELD VERIFY DIMENSIONS AND ELEVATIONS PRIOR TO CONSTRUCTION. 14. CONTRACTOR SHALL CONTACT DIG SAFELY NEW YORK (1-800-962-7962) TO VERIFY THE LOCATION CONTRACTOR SHALL CONTACT DIG SAFELY NEW YORK (1-800-962-7962) TO VERIFY THE LOCATION OF ALL UNDERGROUND UTILITIES 48 HOURS PRIOR TO ANY EXCAVATION WORK. 15. ALL SUITABLE TOPSOIL TO BE STOCKPILED (AS APPLICABLE). ALL SUITABLE TOPSOIL TO BE STOCKPILED (AS APPLICABLE). 16. ALL MATERIALS TRANSPORTED OFF-SITE SHALL BE HANDLED IN SUCH A MANNER AS TO PREVENT ALL MATERIALS TRANSPORTED OFF-SITE SHALL BE HANDLED IN SUCH A MANNER AS TO PREVENT SPILLAGE ON ADJACENT SURFACES AND AREAS. 
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AutoCAD SHX Text
CONSTRUCTION EROSION AND SEDIMENT CONTROL NOTES: 1. IMMEDIATE STABILIZATION: FOR AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY IMMEDIATE STABILIZATION: FOR AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY  STABILIZATION: FOR AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY STABILIZATION: FOR AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY  FOR AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY FOR AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY  AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY AREAS NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY  NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY NEAR WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY  WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY WETLANDS MULCH WORK AREA WITH WOOD CHIPS, HAY  MULCH WORK AREA WITH WOOD CHIPS, HAY MULCH WORK AREA WITH WOOD CHIPS, HAY  WORK AREA WITH WOOD CHIPS, HAY WORK AREA WITH WOOD CHIPS, HAY  AREA WITH WOOD CHIPS, HAY AREA WITH WOOD CHIPS, HAY  WITH WOOD CHIPS, HAY WITH WOOD CHIPS, HAY  WOOD CHIPS, HAY WOOD CHIPS, HAY  CHIPS, HAY CHIPS, HAY  HAY HAY OR STRAW IMMEDIATELY AFTER ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY  STRAW IMMEDIATELY AFTER ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY STRAW IMMEDIATELY AFTER ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY  IMMEDIATELY AFTER ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY IMMEDIATELY AFTER ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY  AFTER ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY AFTER ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY  ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY ROUGH GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY  GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY GRADING FOLLOWING EACH SOIL DISTURBING OPERATION. ANY  FOLLOWING EACH SOIL DISTURBING OPERATION. ANY FOLLOWING EACH SOIL DISTURBING OPERATION. ANY  EACH SOIL DISTURBING OPERATION. ANY EACH SOIL DISTURBING OPERATION. ANY  SOIL DISTURBING OPERATION. ANY SOIL DISTURBING OPERATION. ANY  DISTURBING OPERATION. ANY DISTURBING OPERATION. ANY  OPERATION. ANY OPERATION. ANY  ANY ANY WORK AREA ON SLOPES OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  AREA ON SLOPES OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF AREA ON SLOPES OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  ON SLOPES OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF ON SLOPES OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  SLOPES OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF SLOPES OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF 10% OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF OR GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  GREATER SHALL BE STABILIZED NO LATER THAN THE END OF GREATER SHALL BE STABILIZED NO LATER THAN THE END OF  SHALL BE STABILIZED NO LATER THAN THE END OF SHALL BE STABILIZED NO LATER THAN THE END OF  BE STABILIZED NO LATER THAN THE END OF BE STABILIZED NO LATER THAN THE END OF  STABILIZED NO LATER THAN THE END OF STABILIZED NO LATER THAN THE END OF  NO LATER THAN THE END OF NO LATER THAN THE END OF  LATER THAN THE END OF LATER THAN THE END OF  THAN THE END OF THAN THE END OF  THE END OF THE END OF  END OF END OF  OF OF EACH DAY. SEE SEQUENCE OF MAJOR CONSTRUCTION ACTIVITIES ON SHEETS C100-C102. 2. TEMPORARY STABILIZATION:  TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE TEMPORARY STABILIZATION:  TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE  STABILIZATION:  TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE STABILIZATION:  TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE   TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE  TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE TOPSOIL STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE  STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE STOCKPILES AND DISTURBED PORTIONS OF THE SITE WHERE  AND DISTURBED PORTIONS OF THE SITE WHERE AND DISTURBED PORTIONS OF THE SITE WHERE  DISTURBED PORTIONS OF THE SITE WHERE DISTURBED PORTIONS OF THE SITE WHERE  PORTIONS OF THE SITE WHERE PORTIONS OF THE SITE WHERE  OF THE SITE WHERE OF THE SITE WHERE  THE SITE WHERE THE SITE WHERE  SITE WHERE SITE WHERE  WHERE WHERE CONSTRUCTION ACTIVITY TEMPORARILY CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND  ACTIVITY TEMPORARILY CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND ACTIVITY TEMPORARILY CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND  TEMPORARILY CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND TEMPORARILY CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND  CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND CEASES SHALL BE STABILIZED WITH TEMPORARY SEED AND  SHALL BE STABILIZED WITH TEMPORARY SEED AND SHALL BE STABILIZED WITH TEMPORARY SEED AND  BE STABILIZED WITH TEMPORARY SEED AND BE STABILIZED WITH TEMPORARY SEED AND  STABILIZED WITH TEMPORARY SEED AND STABILIZED WITH TEMPORARY SEED AND  WITH TEMPORARY SEED AND WITH TEMPORARY SEED AND  TEMPORARY SEED AND TEMPORARY SEED AND  SEED AND SEED AND  AND AND MULCH IMMEDIATELY AFTER THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA.  IMMEDIATELY AFTER THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA. IMMEDIATELY AFTER THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA.  AFTER THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA. AFTER THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA.  THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA. THE TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA.  TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA. TEMPORARY CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA.  CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA. CESSATION OF CONSTRUCTION ACTIVITY IN THAT AREA.  OF CONSTRUCTION ACTIVITY IN THAT AREA. OF CONSTRUCTION ACTIVITY IN THAT AREA.  CONSTRUCTION ACTIVITY IN THAT AREA. CONSTRUCTION ACTIVITY IN THAT AREA.  ACTIVITY IN THAT AREA. ACTIVITY IN THAT AREA.  IN THAT AREA. IN THAT AREA.  THAT AREA. THAT AREA.  AREA. AREA. ALL AREAS MUST BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE  AREAS MUST BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE AREAS MUST BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE  MUST BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE MUST BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE  BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE BE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE  STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE STABILIZED NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE  NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE NO LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE  LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE LATER THAN 7 DAYS AFTER WORK HAS CEASED. THE  THAN 7 DAYS AFTER WORK HAS CEASED. THE THAN 7 DAYS AFTER WORK HAS CEASED. THE  7 DAYS AFTER WORK HAS CEASED. THE 7 DAYS AFTER WORK HAS CEASED. THE  DAYS AFTER WORK HAS CEASED. THE DAYS AFTER WORK HAS CEASED. THE  AFTER WORK HAS CEASED. THE AFTER WORK HAS CEASED. THE  WORK HAS CEASED. THE WORK HAS CEASED. THE  HAS CEASED. THE HAS CEASED. THE  CEASED. THE CEASED. THE  THE THE TEMPORARY SEED SHALL BE RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  SEED SHALL BE RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL SEED SHALL BE RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  SHALL BE RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL SHALL BE RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  BE RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL BE RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL RYE APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL APPLIED AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL AT THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL THE RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL RATE OF 30 POUNDS PER ACRE. STRAW (CEREAL  OF 30 POUNDS PER ACRE. STRAW (CEREAL OF 30 POUNDS PER ACRE. STRAW (CEREAL  30 POUNDS PER ACRE. STRAW (CEREAL 30 POUNDS PER ACRE. STRAW (CEREAL  POUNDS PER ACRE. STRAW (CEREAL POUNDS PER ACRE. STRAW (CEREAL  PER ACRE. STRAW (CEREAL PER ACRE. STRAW (CEREAL  ACRE. STRAW (CEREAL ACRE. STRAW (CEREAL  STRAW (CEREAL STRAW (CEREAL  (CEREAL (CEREAL GRAIN) MULCH SHALL BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  MULCH SHALL BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE MULCH SHALL BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  SHALL BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE SHALL BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE APPLIED AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE AT A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE A RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE RATE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE OF 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE 2 TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE  TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE TON/ACRE.  SLOPES OVER 3(H):1(V) SHALL BE   SLOPES OVER 3(H):1(V) SHALL BE  SLOPES OVER 3(H):1(V) SHALL BE SLOPES OVER 3(H):1(V) SHALL BE  OVER 3(H):1(V) SHALL BE OVER 3(H):1(V) SHALL BE  3(H):1(V) SHALL BE 3(H):1(V) SHALL BE  SHALL BE SHALL BE  BE BE STABILIZED WITH JUTE MESH, UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  WITH JUTE MESH, UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO WITH JUTE MESH, UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  JUTE MESH, UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO JUTE MESH, UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  MESH, UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO MESH, UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO UNTIL SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO SUCH TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO TIME AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO AS VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  VEGETATION HAS BEEN ESTABLISHED.  AREAS TO VEGETATION HAS BEEN ESTABLISHED.  AREAS TO  HAS BEEN ESTABLISHED.  AREAS TO HAS BEEN ESTABLISHED.  AREAS TO  BEEN ESTABLISHED.  AREAS TO BEEN ESTABLISHED.  AREAS TO  ESTABLISHED.  AREAS TO ESTABLISHED.  AREAS TO   AREAS TO  AREAS TO AREAS TO  TO TO BE PAVED SHALL BE TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL,  PAVED SHALL BE TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL, PAVED SHALL BE TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL,  SHALL BE TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL, SHALL BE TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL,  BE TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL, BE TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL,  TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL, TEMPORARILY STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL,  STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL, STABILIZED WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL,  WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL, WITH GEOTEXTILES AND STONE SUB-BASE MATERIAL,  GEOTEXTILES AND STONE SUB-BASE MATERIAL, GEOTEXTILES AND STONE SUB-BASE MATERIAL,  AND STONE SUB-BASE MATERIAL, AND STONE SUB-BASE MATERIAL,  STONE SUB-BASE MATERIAL, STONE SUB-BASE MATERIAL,  SUB-BASE MATERIAL, SUB-BASE MATERIAL,  MATERIAL, MATERIAL, AS SHOWN ON THE PLANS, UNTIL PAVEMENT IS INSTALLED. 3. PERMANENT STABILIZATION:  DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES PERMANENT STABILIZATION:  DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES  STABILIZATION:  DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES STABILIZATION:  DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES   DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES  DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES  PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES  OF THE SITE WHERE CONSTRUCTION ACTIVITIES OF THE SITE WHERE CONSTRUCTION ACTIVITIES  THE SITE WHERE CONSTRUCTION ACTIVITIES THE SITE WHERE CONSTRUCTION ACTIVITIES  SITE WHERE CONSTRUCTION ACTIVITIES SITE WHERE CONSTRUCTION ACTIVITIES  WHERE CONSTRUCTION ACTIVITIES WHERE CONSTRUCTION ACTIVITIES  CONSTRUCTION ACTIVITIES CONSTRUCTION ACTIVITIES  ACTIVITIES ACTIVITIES HAVE PERMANENTLY CEASED SHALL BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS  PERMANENTLY CEASED SHALL BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS PERMANENTLY CEASED SHALL BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS  CEASED SHALL BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS CEASED SHALL BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS  SHALL BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS SHALL BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS  BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS BE STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS  STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS STABILIZED WITH PERMANENT SEED NO LATER THAN 14 DAYS  WITH PERMANENT SEED NO LATER THAN 14 DAYS WITH PERMANENT SEED NO LATER THAN 14 DAYS  PERMANENT SEED NO LATER THAN 14 DAYS PERMANENT SEED NO LATER THAN 14 DAYS  SEED NO LATER THAN 14 DAYS SEED NO LATER THAN 14 DAYS  NO LATER THAN 14 DAYS NO LATER THAN 14 DAYS  LATER THAN 14 DAYS LATER THAN 14 DAYS  THAN 14 DAYS THAN 14 DAYS  14 DAYS 14 DAYS  DAYS DAYS AFTER THE LAST CONSTRUCTION ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL  THE LAST CONSTRUCTION ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL THE LAST CONSTRUCTION ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL  LAST CONSTRUCTION ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL LAST CONSTRUCTION ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL  CONSTRUCTION ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL CONSTRUCTION ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL  ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL ACTIVITY. PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL  PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL PRIOR TO PERMANENT SEEDING, APPLY LIME TO THE SOIL  TO PERMANENT SEEDING, APPLY LIME TO THE SOIL TO PERMANENT SEEDING, APPLY LIME TO THE SOIL  PERMANENT SEEDING, APPLY LIME TO THE SOIL PERMANENT SEEDING, APPLY LIME TO THE SOIL  SEEDING, APPLY LIME TO THE SOIL SEEDING, APPLY LIME TO THE SOIL  APPLY LIME TO THE SOIL APPLY LIME TO THE SOIL  LIME TO THE SOIL LIME TO THE SOIL  TO THE SOIL TO THE SOIL  THE SOIL THE SOIL  SOIL SOIL TO ATTAIN A pH OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  ATTAIN A pH OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 ATTAIN A pH OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  A pH OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 A pH OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  pH OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 pH OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 OF 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 6.5 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 IN THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 THE UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 UPPER 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 2 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 INCHES OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850 OF SOIL. APPLY COMMERCIAL FERTILIZER AT 850  SOIL. APPLY COMMERCIAL FERTILIZER AT 850 SOIL. APPLY COMMERCIAL FERTILIZER AT 850  APPLY COMMERCIAL FERTILIZER AT 850 APPLY COMMERCIAL FERTILIZER AT 850  COMMERCIAL FERTILIZER AT 850 COMMERCIAL FERTILIZER AT 850  FERTILIZER AT 850 FERTILIZER AT 850  AT 850 AT 850  850 850 LBS OF 5-5-10 OR EQUIVALENT PER ACRE.  4. PERMANENT SEED SHALL BE AS FOLLOWS PERMANENT SEED SHALL BE AS FOLLOWS 4.1. LAWN/GRADED AREAS: 65% CREEPING RED FESCUE (85-114 LBS/ACRE), 20% PERENNIAL LAWN/GRADED AREAS: 65% CREEPING RED FESCUE (85-114 LBS/ACRE), 20% PERENNIAL RYEGRASS (26-35 LBS/ACRE) 15% FINE FESCUE (19-26 LBS/ACRE) 4.2. NON-GRADED AREAS: CONSERVATION MIX BY NEW ENGLAND WETLAND PLANTS, OR EQUAL. NON-GRADED AREAS: CONSERVATION MIX BY NEW ENGLAND WETLAND PLANTS, OR EQUAL. APPLY AT 25 LBS/ACRE OR MANUFACTURERS RECOMMENDATION.  4.3. APPLY OTHER SEED MIXES AS NOTED ON THE DRAWINGS AT THE RESPECTIVE MANUFACTURERS APPLY OTHER SEED MIXES AS NOTED ON THE DRAWINGS AT THE RESPECTIVE MANUFACTURERS RECOMMENDATIONS.  4.4. APPLY STRAW (CEREAL GRAIN) MULCH AT A RATE OF 2 TONS/ACRE. APPLY STRAW (CEREAL GRAIN) MULCH AT A RATE OF 2 TONS/ACRE. 4.5. MAINTAIN A pH OF 6.0-7.0 IN PERMANENT SEEDED AREAS. FERTILIZE IN LATE MAY TO EARLY MAINTAIN A pH OF 6.0-7.0 IN PERMANENT SEEDED AREAS. FERTILIZE IN LATE MAY TO EARLY JUNE AND REPEAT IN LATE AUGUST IF SOD DENSITY IS NOT ADEQUATE. AVOID FERTILIZING WHEN HEAT IS GREATER THAN 85°F.5. SILT FENCING:  AT A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS SILT FENCING:  AT A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  FENCING:  AT A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS FENCING:  AT A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS   AT A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  AT A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS AT A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS A MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS MINIMUM, SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS SILT FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS FENCING SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS SHALL BE INSTALLED AT LOCATIONS SHOWN AND AS  BE INSTALLED AT LOCATIONS SHOWN AND AS BE INSTALLED AT LOCATIONS SHOWN AND AS  INSTALLED AT LOCATIONS SHOWN AND AS INSTALLED AT LOCATIONS SHOWN AND AS  AT LOCATIONS SHOWN AND AS AT LOCATIONS SHOWN AND AS  LOCATIONS SHOWN AND AS LOCATIONS SHOWN AND AS  SHOWN AND AS SHOWN AND AS  AND AS AND AS  AS AS DETAILED ON THE DRAWINGS, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  ON THE DRAWINGS, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING, ON THE DRAWINGS, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  THE DRAWINGS, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING, THE DRAWINGS, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  DRAWINGS, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING, DRAWINGS, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING, CONTRACTOR MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING, MAY BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING, BE REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  REQUIRED TO PROVIDE ADDITIONAL SILT FENCING, REQUIRED TO PROVIDE ADDITIONAL SILT FENCING,  TO PROVIDE ADDITIONAL SILT FENCING, TO PROVIDE ADDITIONAL SILT FENCING,  PROVIDE ADDITIONAL SILT FENCING, PROVIDE ADDITIONAL SILT FENCING,  ADDITIONAL SILT FENCING, ADDITIONAL SILT FENCING,  SILT FENCING, SILT FENCING,  FENCING, FENCING, TO PROVIDE NECESSARY SEDIMENT CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN  PROVIDE NECESSARY SEDIMENT CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN PROVIDE NECESSARY SEDIMENT CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN  NECESSARY SEDIMENT CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN NECESSARY SEDIMENT CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN  SEDIMENT CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN SEDIMENT CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN  CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN CONTROL WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN  WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN WHERE ACTIVITIES OF THE CONTRACTOR MAY RESULT IN  ACTIVITIES OF THE CONTRACTOR MAY RESULT IN ACTIVITIES OF THE CONTRACTOR MAY RESULT IN  OF THE CONTRACTOR MAY RESULT IN OF THE CONTRACTOR MAY RESULT IN  THE CONTRACTOR MAY RESULT IN THE CONTRACTOR MAY RESULT IN  CONTRACTOR MAY RESULT IN CONTRACTOR MAY RESULT IN  MAY RESULT IN MAY RESULT IN  RESULT IN RESULT IN  IN IN OFF-SITE SEDIMENT DISCHARGE. 6. OFFSITE TRACKING OF VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF OFFSITE TRACKING OF VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF  TRACKING OF VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF TRACKING OF VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF  OF VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF OF VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF  VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF VEHICLES: A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF  A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF A STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF  STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF STABILIZED CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF  CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF CONSTRUCTION ENTRANCE SHALL BE PROVIDED, IF  ENTRANCE SHALL BE PROVIDED, IF ENTRANCE SHALL BE PROVIDED, IF  SHALL BE PROVIDED, IF SHALL BE PROVIDED, IF  BE PROVIDED, IF BE PROVIDED, IF  PROVIDED, IF PROVIDED, IF  IF IF NECESSARY, TO REDUCE VEHICLE TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS  TO REDUCE VEHICLE TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS TO REDUCE VEHICLE TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS  REDUCE VEHICLE TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS REDUCE VEHICLE TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS  VEHICLE TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS VEHICLE TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS  TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS TRACKING OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS  OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS OF SEDIMENTS ONTO THE ADJACENT PARKING AREAS  SEDIMENTS ONTO THE ADJACENT PARKING AREAS SEDIMENTS ONTO THE ADJACENT PARKING AREAS  ONTO THE ADJACENT PARKING AREAS ONTO THE ADJACENT PARKING AREAS  THE ADJACENT PARKING AREAS THE ADJACENT PARKING AREAS  ADJACENT PARKING AREAS ADJACENT PARKING AREAS  PARKING AREAS PARKING AREAS  AREAS AREAS AND ONTO STREETS.  ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED  ONTO STREETS.  ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED ONTO STREETS.  ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED  STREETS.  ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED STREETS.  ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED   ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED  ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED ALL SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED  SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED SEDIMENTS TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED  TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED TRACKED ONTO STREETS SHALL BE IMMEDIATELY REMOVED  ONTO STREETS SHALL BE IMMEDIATELY REMOVED ONTO STREETS SHALL BE IMMEDIATELY REMOVED  STREETS SHALL BE IMMEDIATELY REMOVED STREETS SHALL BE IMMEDIATELY REMOVED  SHALL BE IMMEDIATELY REMOVED SHALL BE IMMEDIATELY REMOVED  BE IMMEDIATELY REMOVED BE IMMEDIATELY REMOVED  IMMEDIATELY REMOVED IMMEDIATELY REMOVED  REMOVED REMOVED AND SEDIMENTS TRACKED ONTO THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH  SEDIMENTS TRACKED ONTO THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH SEDIMENTS TRACKED ONTO THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH  TRACKED ONTO THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH TRACKED ONTO THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH  ONTO THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH ONTO THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH  THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH THE PARKING AREAS SHALL BE REMOVED AT THE END OF EACH  PARKING AREAS SHALL BE REMOVED AT THE END OF EACH PARKING AREAS SHALL BE REMOVED AT THE END OF EACH  AREAS SHALL BE REMOVED AT THE END OF EACH AREAS SHALL BE REMOVED AT THE END OF EACH  SHALL BE REMOVED AT THE END OF EACH SHALL BE REMOVED AT THE END OF EACH  BE REMOVED AT THE END OF EACH BE REMOVED AT THE END OF EACH  REMOVED AT THE END OF EACH REMOVED AT THE END OF EACH  AT THE END OF EACH AT THE END OF EACH  THE END OF EACH THE END OF EACH  END OF EACH END OF EACH  OF EACH OF EACH  EACH EACH WORK DAY.  SITEWORK CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS  DAY.  SITEWORK CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS DAY.  SITEWORK CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS   SITEWORK CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS  SITEWORK CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS SITEWORK CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS  CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS CONTRACTOR SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS  SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS SHALL PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS  PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS PROVIDE TRUCK TIRE CLEANING AT ALL SITE EGRESS  TRUCK TIRE CLEANING AT ALL SITE EGRESS TRUCK TIRE CLEANING AT ALL SITE EGRESS  TIRE CLEANING AT ALL SITE EGRESS TIRE CLEANING AT ALL SITE EGRESS  CLEANING AT ALL SITE EGRESS CLEANING AT ALL SITE EGRESS  AT ALL SITE EGRESS AT ALL SITE EGRESS  ALL SITE EGRESS ALL SITE EGRESS  SITE EGRESS SITE EGRESS  EGRESS EGRESS POINTS AS NEEDED TO PREVENT TRACKING ONTO STREETS AND THE EXISTING PARKING AREAS. 7. EXCAVATION: ALL EXCAVATED MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE EXCAVATION: ALL EXCAVATED MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE  ALL EXCAVATED MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE ALL EXCAVATED MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE  EXCAVATED MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE EXCAVATED MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE  MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE MATERIAL AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE  AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE AND SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE  SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE SIDE CAST FROM TRENCHING ACTIVITIES SHALL BE  CAST FROM TRENCHING ACTIVITIES SHALL BE CAST FROM TRENCHING ACTIVITIES SHALL BE  FROM TRENCHING ACTIVITIES SHALL BE FROM TRENCHING ACTIVITIES SHALL BE  TRENCHING ACTIVITIES SHALL BE TRENCHING ACTIVITIES SHALL BE  ACTIVITIES SHALL BE ACTIVITIES SHALL BE  SHALL BE SHALL BE  BE BE TEMPORARILY PLACED AWAY FROM ANY ENVIRONMENTALLY SENSITIVE AREA. 8. DUST CONTROL: ALL CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE DUST CONTROL: ALL CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE  CONTROL: ALL CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE CONTROL: ALL CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE  ALL CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE ALL CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE  CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE CONTRACTS SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE  SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE SHALL APPLY WATER FOR THE CONTROL OF DUST WITHIN THE  APPLY WATER FOR THE CONTROL OF DUST WITHIN THE APPLY WATER FOR THE CONTROL OF DUST WITHIN THE  WATER FOR THE CONTROL OF DUST WITHIN THE WATER FOR THE CONTROL OF DUST WITHIN THE  FOR THE CONTROL OF DUST WITHIN THE FOR THE CONTROL OF DUST WITHIN THE  THE CONTROL OF DUST WITHIN THE THE CONTROL OF DUST WITHIN THE  CONTROL OF DUST WITHIN THE CONTROL OF DUST WITHIN THE  OF DUST WITHIN THE OF DUST WITHIN THE  DUST WITHIN THE DUST WITHIN THE  WITHIN THE WITHIN THE  THE THE LIMIITS OF THEIR RESPECTIVE WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST  OF THEIR RESPECTIVE WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST OF THEIR RESPECTIVE WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST  THEIR RESPECTIVE WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST THEIR RESPECTIVE WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST  RESPECTIVE WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST RESPECTIVE WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST  WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST WORK. WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST  WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST WATER APPLICATION SHALL BE THE PRIMARY METHOD OF DUST  APPLICATION SHALL BE THE PRIMARY METHOD OF DUST APPLICATION SHALL BE THE PRIMARY METHOD OF DUST  SHALL BE THE PRIMARY METHOD OF DUST SHALL BE THE PRIMARY METHOD OF DUST  BE THE PRIMARY METHOD OF DUST BE THE PRIMARY METHOD OF DUST  THE PRIMARY METHOD OF DUST THE PRIMARY METHOD OF DUST  PRIMARY METHOD OF DUST PRIMARY METHOD OF DUST  METHOD OF DUST METHOD OF DUST  OF DUST OF DUST  DUST DUST CONTROL. CALCIUM CHLORIDE WILL NOT BE ALLOWED. 9. OTHER TEMPORARY CONTROLS:  AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND OTHER TEMPORARY CONTROLS:  AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND  TEMPORARY CONTROLS:  AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND TEMPORARY CONTROLS:  AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND  CONTROLS:  AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND CONTROLS:  AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND   AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND  AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND AS CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND  CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND CONDITIONS WARRANT, OTHER TEMPORARY EROSION AND  WARRANT, OTHER TEMPORARY EROSION AND WARRANT, OTHER TEMPORARY EROSION AND  OTHER TEMPORARY EROSION AND OTHER TEMPORARY EROSION AND  TEMPORARY EROSION AND TEMPORARY EROSION AND  EROSION AND EROSION AND  AND AND SEDIMENT CONTROLS SHALL BE UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK  CONTROLS SHALL BE UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK CONTROLS SHALL BE UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK  SHALL BE UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK SHALL BE UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK  BE UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK BE UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK  UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK UTILIZED SO THAT ALL REQUIREMENTS OF THE "NEW YORK  SO THAT ALL REQUIREMENTS OF THE "NEW YORK SO THAT ALL REQUIREMENTS OF THE "NEW YORK  THAT ALL REQUIREMENTS OF THE "NEW YORK THAT ALL REQUIREMENTS OF THE "NEW YORK  ALL REQUIREMENTS OF THE "NEW YORK ALL REQUIREMENTS OF THE "NEW YORK  REQUIREMENTS OF THE "NEW YORK REQUIREMENTS OF THE "NEW YORK  OF THE "NEW YORK OF THE "NEW YORK  THE "NEW YORK THE "NEW YORK  "NEW YORK "NEW YORK  YORK YORK STANDARDS AND SPECIFICATIONS FOR EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO  AND SPECIFICATIONS FOR EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO AND SPECIFICATIONS FOR EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO  SPECIFICATIONS FOR EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO SPECIFICATIONS FOR EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO  FOR EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO FOR EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO  EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO EROSION AND SEDIMENT CONTROL" MANUAL ARE MET. NO  AND SEDIMENT CONTROL" MANUAL ARE MET. NO AND SEDIMENT CONTROL" MANUAL ARE MET. NO  SEDIMENT CONTROL" MANUAL ARE MET. NO SEDIMENT CONTROL" MANUAL ARE MET. NO  CONTROL" MANUAL ARE MET. NO CONTROL" MANUAL ARE MET. NO  MANUAL ARE MET. NO MANUAL ARE MET. NO  ARE MET. NO ARE MET. NO  MET. NO MET. NO  NO NO ADDITIONAL PAYMENTS SHALL BE MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A  PAYMENTS SHALL BE MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A PAYMENTS SHALL BE MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A  SHALL BE MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A SHALL BE MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A  BE MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A BE MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A  MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A MADE FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A  FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A FOR ADDITIONAL TEMPORARY MEASURES REQUIRED AS A  ADDITIONAL TEMPORARY MEASURES REQUIRED AS A ADDITIONAL TEMPORARY MEASURES REQUIRED AS A  TEMPORARY MEASURES REQUIRED AS A TEMPORARY MEASURES REQUIRED AS A  MEASURES REQUIRED AS A MEASURES REQUIRED AS A  REQUIRED AS A REQUIRED AS A  AS A AS A  A A RESULT OF THE CONTRACTOR'S PHASING OF THE WORK.
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CONCRETE GENERAL NOTES: 1. GENERAL-- COMPLY WITH FOLLOWING: GENERAL-- COMPLY WITH FOLLOWING: a. ACI 301 - SPECIFICATION FOR STRUCTURAL CONCRETE. ACI 301 - SPECIFICATION FOR STRUCTURAL CONCRETE. b. ACI 304 - RECOMMENDED PRACTICE FOR MEASURING, MIXING, TRANSPORTING AND PLACING CONCRETE. ACI 304 - RECOMMENDED PRACTICE FOR MEASURING, MIXING, TRANSPORTING AND PLACING CONCRETE. c. ACI 308 - STANDARD SPECIFICATIONS CURING CONCRETE.   ACI 308 - STANDARD SPECIFICATIONS CURING CONCRETE.   d. ACI 318 - BUILDING CODE REQUIREMENTS FOR STRUCTURAL CONCRETE. ACI 318 - BUILDING CODE REQUIREMENTS FOR STRUCTURAL CONCRETE. e. ASTM C33 - CONCRETE AGGREGATES. ASTM C33 - CONCRETE AGGREGATES. f. ASTM C94 - READY MIXED CONCRETE. ASTM C94 - READY MIXED CONCRETE. g. ASTM C150 - PORTLAND CEMENT. ASTM C150 - PORTLAND CEMENT. h. ASTM C260 - AIR ENTRAINING ADMIXTURES FOR CONCRETE. ASTM C260 - AIR ENTRAINING ADMIXTURES FOR CONCRETE. i. ASTM C494 - CHEMICALS ADMIXTURES FOR CONCRETE. ASTM C494 - CHEMICALS ADMIXTURES FOR CONCRETE. j. ACI 117, TOLERANCES FOR CONCRETE CONSTRUCTION. ACI 117, TOLERANCES FOR CONCRETE CONSTRUCTION. k. COMPLY WITH ACI 302.1R RECOMMENDATIONS FOR SCREEDING, RESTRAIGHTENING, AND FINISHING OPERATIONS FOR SURFACES. DO NOT WET COMPLY WITH ACI 302.1R RECOMMENDATIONS FOR SCREEDING, RESTRAIGHTENING, AND FINISHING OPERATIONS FOR SURFACES. DO NOT WET CONCRETE SURFACES.  2. ALL CONCRETE WORK, CONSTRUCTION, AND REINFORCING DETAILS SHALL CONFORM TO THE "BUILDING CODE OF NEW YORK STATE" AND "THE ALL CONCRETE WORK, CONSTRUCTION, AND REINFORCING DETAILS SHALL CONFORM TO THE "BUILDING CODE OF NEW YORK STATE" AND "THE MANUAL OF CONCRETE PRACTICE" (ACI-MCP), LATEST EDITION. 3. CURE CONCRETE ACCORDING TO AC1 208.1 AND THE FOLLOWING: CURE CONCRETE ACCORDING TO AC1 208.1 AND THE FOLLOWING: a. MOIST CURE CONCRETE FOR 24 HOURS WITH POTABLE WATER AND BURLAP COVERING KEPT CONTINUOUSLY WET. COVER CONCRETE MOIST CURE CONCRETE FOR 24 HOURS WITH POTABLE WATER AND BURLAP COVERING KEPT CONTINUOUSLY WET. COVER CONCRETE SURFACES AND EDGES WITH 12-INCH LAP OVER ADJACENT ABSORPTIVE COVERS. FINISH CURE CONCRETE WITH CLEAR, WATERBOURNE, MEMBRANCE-FORMING CURING COMPOUND: ASTM C 309, TYPE 1, CLASS B, DISSIPATING. REMOVE CURING COMPOUND ENTIRELY AFTER RECOMMENDED CURING PERIOD, PER MANUFACTURE'S RECOMMENDATIONS, HAS ELAPSED. DO NOT INSTALL CURING COMPOUND THAT MAY INTERFERE WITH SURFACE FINISH.  b. CONTRACTOR IS RESPONSIBLE FOR PROTECTING CURING CONCRETE FROM VANDALISM.    CONTRACTOR IS RESPONSIBLE FOR PROTECTING CURING CONCRETE FROM VANDALISM.    4. ALL REINFORCING STEEL SHALL BE DETAILED, FABRICATED AND PLACED IN ACCORDANCE WITH MOST RECENT ACI MANUAL OF STANDARD PRACTICE ALL REINFORCING STEEL SHALL BE DETAILED, FABRICATED AND PLACED IN ACCORDANCE WITH MOST RECENT ACI MANUAL OF STANDARD PRACTICE FOR DETAILING CONCRETE STRUCTURES" (ACI-315), LATEST EDITION. 5. ALL REINFORCING SHALL BE LAPPED OR EMBEDDED PER ACI 318, UNLESS OTHERWISE NOTED. ALL REINFORCING SHALL BE LAPPED OR EMBEDDED PER ACI 318, UNLESS OTHERWISE NOTED. 6. ALL REINFORCING BARS CONFORM TO ASTM A615 GRADE 60. ALL REINFORCING BARS CONFORM TO ASTM A615 GRADE 60. 7. PROVIDE CONCRETE COVER OVER REINFORCING IN ACCORDANCE WITH THE REQUIREMENTS OF ACI 318 OR AS INDICATED. PROVIDE CONCRETE COVER OVER REINFORCING IN ACCORDANCE WITH THE REQUIREMENTS OF ACI 318 OR AS INDICATED. 8. ALL FOUNDATION EXCAVATIONS ARE SUBJECT TO APPROVAL BY ENGINEER BEFORE ANY CONCRETE IS PLACED AND SUBJECTED TO COMPACTION ALL FOUNDATION EXCAVATIONS ARE SUBJECT TO APPROVAL BY ENGINEER BEFORE ANY CONCRETE IS PLACED AND SUBJECTED TO COMPACTION TEST INDICATED (IF REQUIRED BY SPECIAL INSPECTION). 9. ALL FORMS AND REINFORCING STEEL IN PLACE SHALL BE APPROVED BY THE ENGINEER AND LOCAL BUILDING CODE OFFICER BEFORE ANY ALL FORMS AND REINFORCING STEEL IN PLACE SHALL BE APPROVED BY THE ENGINEER AND LOCAL BUILDING CODE OFFICER BEFORE ANY CONCRETE IS PLACED (IF REQUIRED BY SPECIAL INSPECTION). 10. THE CONTRACTOR SHALL REPAIR ALL SURFACES DAMAGED DURING CONSTRUCTION TO PRE-CONSTRUCTION CONDITIONS. THE CONTRACTOR SHALL REPAIR ALL SURFACES DAMAGED DURING CONSTRUCTION TO PRE-CONSTRUCTION CONDITIONS. 11. ALL REINFORCING BARS NOTED D&G (DRILL AND GROUT) SHALL BE GROUTED WITH HILTI HY150 EPOXY GROUT AND DRILLED WITH PROPER ALL REINFORCING BARS NOTED D&G (DRILL AND GROUT) SHALL BE GROUTED WITH HILTI HY150 EPOXY GROUT AND DRILLED WITH PROPER DIAMETER PERCUSSION BIT, AS RECOMMENDED BY THE GROUT MANUFACTURER. 12. THE FOLLOWING MINIMUM PROTECTION OF REINFORCING STEEL SHALL BE MAINTAINED: THE FOLLOWING MINIMUM PROTECTION OF REINFORCING STEEL SHALL BE MAINTAINED: a. CAST AGAINST AND PERMANENTLY EXPOSED TO WEATHER   3” CAST AGAINST AND PERMANENTLY EXPOSED TO WEATHER   3” 3” b. EXPOSED TO EXTERIOR WEATHER       2” EXPOSED TO EXTERIOR WEATHER       2” 2” c. NOT EXPOSED TO WEATHER OR IN CONTACT WITH EARTH NOT EXPOSED TO WEATHER OR IN CONTACT WITH EARTH c.1  SLABS, WALLS, JOISTS        3/4” SLABS, WALLS, JOISTS        3/4” 3/4” c.2  BEAMS, COLUMNS, GIRDERS (PRINCIPAL REINF., BEAMS, COLUMNS, GIRDERS (PRINCIPAL REINF., STIRRUPS, TIES, OR SPIRALS)       1-1/2” 1-1/2” 13. THE FOLLOWING MINIMUM LENGTH OF REINFORCING LAP SPLICES SHALL BE MAINTAINED: THE FOLLOWING MINIMUM LENGTH OF REINFORCING LAP SPLICES SHALL BE MAINTAINED: a. #4 BAR = 15” #4 BAR = 15” b. #5 BAR = 19” #5 BAR = 19” c. #6 BAR = 23” #6 BAR = 23” d. #7 BAR = 27” #7 BAR = 27” 14. CONTRACTOR SHALL BE RESPONSIBLE FOR SETTING OF EMBEDDED INCLUDING ANCHOR BOLTS, AS WELL AS THE SETTING AND GROUTING OF CONTRACTOR SHALL BE RESPONSIBLE FOR SETTING OF EMBEDDED INCLUDING ANCHOR BOLTS, AS WELL AS THE SETTING AND GROUTING OF LEVELING PLATES. 15. GROUT SHALL BE A NON-SHRINK, CEMENTIOUS GROUT THAT IS NON-METALLIC AND CONTAINS NO CHLORIDES, SUCH AS SIKAGROUT 212 OR GROUT SHALL BE A NON-SHRINK, CEMENTIOUS GROUT THAT IS NON-METALLIC AND CONTAINS NO CHLORIDES, SUCH AS SIKAGROUT 212 OR APPROVED EQUIVALENT. 16. CONCRETE BEING PLACED SHALL NOT BE SUBJECT TO DROPS EXCEEDING 5'. CONCRETE BEING PLACED SHALL NOT BE SUBJECT TO DROPS EXCEEDING 5'. 17. MAXIMUM CONCRETE SLUMP SHALL BE AS FOLLOWS: MAXIMUM CONCRETE SLUMP SHALL BE AS FOLLOWS: FOOTING, SLABS ON GRADE, OR DECK:     4” 4” PIERS, FOUNDATION WALLS, BEAMS, AND COLUMNS   6” 6” 18. FORM TIES SHALL BE CONE TYPE. FORM TIES SHALL BE CONE TYPE. CONE TYPE. 19. FORM RELEASE AGENT SHALL BE NSF APPROVED. FORM RELEASE AGENT SHALL BE NSF APPROVED. 20. FORM REMOVAL SCHEDULE: FORM REMOVAL SCHEDULE: a. NOTIFY ENGINEER PRIOR TO REMOVING FORMWORK. NOTIFY ENGINEER PRIOR TO REMOVING FORMWORK. b. DO NOT REMOVE FORMS, SHORING OR BRACING UNTIL CONCRETE HAS SUFFICIENT STRENGTH TO SUPPORT ITS OWN WEIGHT, AND DO NOT REMOVE FORMS, SHORING OR BRACING UNTIL CONCRETE HAS SUFFICIENT STRENGTH TO SUPPORT ITS OWN WEIGHT, AND CONSTRUCTION AND DESIGN LOADS MAY BE IMPOSED UPON IT. c. SLABS ON GRADE - 24 HOURS SLABS ON GRADE - 24 HOURS d. WALLS: 2 DAYS IF LESS THAN 10'. ADD 1 DAY FOR EACH ADDITIONAL 5 FEET TO 5 DAYS, MAXIMUM.  WALLS: 2 DAYS IF LESS THAN 10'. ADD 1 DAY FOR EACH ADDITIONAL 5 FEET TO 5 DAYS, MAXIMUM.  21. WWF SHALL BE SUPPORTED AND SECURED AGAINST DISPLACEMENT. WWF SHALL BE SUPPORTED AND SECURED AGAINST DISPLACEMENT. 22. WWF SHALL BE CLEAN, FREE OF LOOSE SCALE, DIRT OR OTHER FOREIGN COATINGS. WWF SHALL BE CLEAN, FREE OF LOOSE SCALE, DIRT OR OTHER FOREIGN COATINGS. 23. PROVIDE CONCRETE WITH THE FOLLOWING CHARACTERISTICS: PROVIDE CONCRETE WITH THE FOLLOWING CHARACTERISTICS: a. COMPRESSIVE STRENGTH = 3000 PSI @ 7 DAYS COMPRESSIVE STRENGTH = 3000 PSI @ 7 DAYS b. COMPRESSIVE STRENGTH = 4500 PSI @ 28 DAYS COMPRESSIVE STRENGTH = 4500 PSI @ 28 DAYS c. WATER CEMENT RATIO (MAX) = 0.5 BY WEIGHT WATER CEMENT RATIO (MAX) = 0.5 BY WEIGHT d. COARSE AGGREGATE (MAX) = 1 INCH COARSE AGGREGATE (MAX) = 1 INCH e. AIR CONTENT = 5%-8% AIR CONTENT = 5%-8% f. SLUMP = 3-5 INCHES SLUMP = 3-5 INCHES g. MINIMUM CEMENT = 517 LB PER CY MINIMUM CEMENT = 517 LB PER CY 28. ALL ADMIXTURES SHALL BE ON THE NYSDOT MATERIALS BUREAU APPROVED LIST. ALL ADMIXTURES SHALL BE ON THE NYSDOT MATERIALS BUREAU APPROVED LIST. 29. CONTRACTOR'S TESTING AGENCY SHALL TAKE CYLINDERS AND PERFORM AIR TESTS PER ACI 301. THREE (3) CYLINDERS SHALL BE TAKEN FOR CONTRACTOR'S TESTING AGENCY SHALL TAKE CYLINDERS AND PERFORM AIR TESTS PER ACI 301. THREE (3) CYLINDERS SHALL BE TAKEN FOR EACH PLACEMENT AND EVERY 30 CY PLACED. 30. PROTECT CONCRETE FROM FREEZING DURING PLACEMENT AND FOR NOT LESS THAN 5 DAYS THEREAFTER. PROTECT CONCRETE FROM FREEZING DURING PLACEMENT AND FOR NOT LESS THAN 5 DAYS THEREAFTER. 31. CONTRACTOR SHALL COMPACT SUBBASE TO 95% STANDARD PROCTOR.CONTRACTOR SHALL COMPACT SUBBASE TO 95% STANDARD PROCTOR.
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WEEKLY INSPECTION. REMOVE SEDIMENT WHEN  INSPECTION. REMOVE SEDIMENT WHEN INSPECTION. REMOVE SEDIMENT WHEN  REMOVE SEDIMENT WHEN REMOVE SEDIMENT WHEN  SEDIMENT WHEN SEDIMENT WHEN  WHEN WHEN ACCUMULATION REACHES ONE-HALF TOTAL HEIGHT  REACHES ONE-HALF TOTAL HEIGHT REACHES ONE-HALF TOTAL HEIGHT  ONE-HALF TOTAL HEIGHT ONE-HALF TOTAL HEIGHT  TOTAL HEIGHT TOTAL HEIGHT  HEIGHT HEIGHT OF BARRIER. CLEAN, REPAIR, AND REPLACE AS  BARRIER. CLEAN, REPAIR, AND REPLACE AS BARRIER. CLEAN, REPAIR, AND REPLACE AS  CLEAN, REPAIR, AND REPLACE AS CLEAN, REPAIR, AND REPLACE AS  REPAIR, AND REPLACE AS REPAIR, AND REPLACE AS  AND REPLACE AS AND REPLACE AS  REPLACE AS REPLACE AS  AS AS NEEDED.
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ONCE A WEEK INSPECT THE CONSTRUCTION SITE  A WEEK INSPECT THE CONSTRUCTION SITE A WEEK INSPECT THE CONSTRUCTION SITE  WEEK INSPECT THE CONSTRUCTION SITE WEEK INSPECT THE CONSTRUCTION SITE  INSPECT THE CONSTRUCTION SITE INSPECT THE CONSTRUCTION SITE  THE CONSTRUCTION SITE THE CONSTRUCTION SITE  CONSTRUCTION SITE CONSTRUCTION SITE  SITE SITE AND NOTE ANY AREAS IN NEED OF ADDITIONAL  NOTE ANY AREAS IN NEED OF ADDITIONAL NOTE ANY AREAS IN NEED OF ADDITIONAL  ANY AREAS IN NEED OF ADDITIONAL ANY AREAS IN NEED OF ADDITIONAL  AREAS IN NEED OF ADDITIONAL AREAS IN NEED OF ADDITIONAL  IN NEED OF ADDITIONAL IN NEED OF ADDITIONAL  NEED OF ADDITIONAL NEED OF ADDITIONAL  OF ADDITIONAL OF ADDITIONAL  ADDITIONAL ADDITIONAL EROSION CONTROLS OR MAINTENANCE.

AutoCAD SHX Text
DAILY INSPECTION AND MAINTENANCE AS REQUIRED.  INSPECTION AND MAINTENANCE AS REQUIRED. INSPECTION AND MAINTENANCE AS REQUIRED.  AND MAINTENANCE AS REQUIRED. AND MAINTENANCE AS REQUIRED.  MAINTENANCE AS REQUIRED. MAINTENANCE AS REQUIRED.  AS REQUIRED. AS REQUIRED.  REQUIRED. REQUIRED. ALL SEDIMENT TRACKED ONTO NYS STREETS TO BE  SEDIMENT TRACKED ONTO NYS STREETS TO BE SEDIMENT TRACKED ONTO NYS STREETS TO BE  TRACKED ONTO NYS STREETS TO BE TRACKED ONTO NYS STREETS TO BE  ONTO NYS STREETS TO BE ONTO NYS STREETS TO BE  NYS STREETS TO BE NYS STREETS TO BE  STREETS TO BE STREETS TO BE  TO BE TO BE  BE BE REMOVED IMMEDIATELY.
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1. THE CONTRACTOR SHALL PROTECT THE STREAM FROM EROSION AND SEDIMENTATION THE CONTRACTOR SHALL PROTECT THE STREAM FROM EROSION AND SEDIMENTATION  CONTRACTOR SHALL PROTECT THE STREAM FROM EROSION AND SEDIMENTATION CONTRACTOR SHALL PROTECT THE STREAM FROM EROSION AND SEDIMENTATION  SHALL PROTECT THE STREAM FROM EROSION AND SEDIMENTATION SHALL PROTECT THE STREAM FROM EROSION AND SEDIMENTATION  PROTECT THE STREAM FROM EROSION AND SEDIMENTATION PROTECT THE STREAM FROM EROSION AND SEDIMENTATION  THE STREAM FROM EROSION AND SEDIMENTATION THE STREAM FROM EROSION AND SEDIMENTATION  STREAM FROM EROSION AND SEDIMENTATION STREAM FROM EROSION AND SEDIMENTATION  FROM EROSION AND SEDIMENTATION FROM EROSION AND SEDIMENTATION  EROSION AND SEDIMENTATION EROSION AND SEDIMENTATION  AND SEDIMENTATION AND SEDIMENTATION  SEDIMENTATION SEDIMENTATION BY PERFORMING ALL WORK IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE  PERFORMING ALL WORK IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE PERFORMING ALL WORK IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE  ALL WORK IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE ALL WORK IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE  WORK IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE WORK IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE  IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE IN THE DRY. THIS SHALL BE ACCOMPLISHED BY THE  THE DRY. THIS SHALL BE ACCOMPLISHED BY THE THE DRY. THIS SHALL BE ACCOMPLISHED BY THE  DRY. THIS SHALL BE ACCOMPLISHED BY THE DRY. THIS SHALL BE ACCOMPLISHED BY THE  THIS SHALL BE ACCOMPLISHED BY THE THIS SHALL BE ACCOMPLISHED BY THE  SHALL BE ACCOMPLISHED BY THE SHALL BE ACCOMPLISHED BY THE  BE ACCOMPLISHED BY THE BE ACCOMPLISHED BY THE  ACCOMPLISHED BY THE ACCOMPLISHED BY THE  BY THE BY THE  THE THE INSTALLATION OF TEMPORARY WATER-FILLED VINYL BARRIER STRUCTURE ON THE  OF TEMPORARY WATER-FILLED VINYL BARRIER STRUCTURE ON THE OF TEMPORARY WATER-FILLED VINYL BARRIER STRUCTURE ON THE  TEMPORARY WATER-FILLED VINYL BARRIER STRUCTURE ON THE TEMPORARY WATER-FILLED VINYL BARRIER STRUCTURE ON THE  WATER-FILLED VINYL BARRIER STRUCTURE ON THE WATER-FILLED VINYL BARRIER STRUCTURE ON THE  VINYL BARRIER STRUCTURE ON THE VINYL BARRIER STRUCTURE ON THE  BARRIER STRUCTURE ON THE BARRIER STRUCTURE ON THE  STRUCTURE ON THE STRUCTURE ON THE  ON THE ON THE  THE THE UPSTREAM SIDE (AND DOWNSTREAM SIDE, IF NECESSARY) OF THE WORK AREA. THE  SIDE (AND DOWNSTREAM SIDE, IF NECESSARY) OF THE WORK AREA. THE SIDE (AND DOWNSTREAM SIDE, IF NECESSARY) OF THE WORK AREA. THE  (AND DOWNSTREAM SIDE, IF NECESSARY) OF THE WORK AREA. THE (AND DOWNSTREAM SIDE, IF NECESSARY) OF THE WORK AREA. THE  DOWNSTREAM SIDE, IF NECESSARY) OF THE WORK AREA. THE DOWNSTREAM SIDE, IF NECESSARY) OF THE WORK AREA. THE  SIDE, IF NECESSARY) OF THE WORK AREA. THE SIDE, IF NECESSARY) OF THE WORK AREA. THE  IF NECESSARY) OF THE WORK AREA. THE IF NECESSARY) OF THE WORK AREA. THE  NECESSARY) OF THE WORK AREA. THE NECESSARY) OF THE WORK AREA. THE  OF THE WORK AREA. THE OF THE WORK AREA. THE  THE WORK AREA. THE THE WORK AREA. THE  WORK AREA. THE WORK AREA. THE  AREA. THE AREA. THE  THE THE CONTRACTOR SHALL ALSO PROVIDE A PUMPING SYSTEM AND PIPELINE OF  SHALL ALSO PROVIDE A PUMPING SYSTEM AND PIPELINE OF SHALL ALSO PROVIDE A PUMPING SYSTEM AND PIPELINE OF  ALSO PROVIDE A PUMPING SYSTEM AND PIPELINE OF ALSO PROVIDE A PUMPING SYSTEM AND PIPELINE OF  PROVIDE A PUMPING SYSTEM AND PIPELINE OF PROVIDE A PUMPING SYSTEM AND PIPELINE OF  A PUMPING SYSTEM AND PIPELINE OF A PUMPING SYSTEM AND PIPELINE OF  PUMPING SYSTEM AND PIPELINE OF PUMPING SYSTEM AND PIPELINE OF  SYSTEM AND PIPELINE OF SYSTEM AND PIPELINE OF  AND PIPELINE OF AND PIPELINE OF  PIPELINE OF PIPELINE OF  OF OF SUFFICIENT SIZE AND LENGTH TO CARRY THE FLOW PAST THE EXCAVATION FROM AN  SIZE AND LENGTH TO CARRY THE FLOW PAST THE EXCAVATION FROM AN SIZE AND LENGTH TO CARRY THE FLOW PAST THE EXCAVATION FROM AN  AND LENGTH TO CARRY THE FLOW PAST THE EXCAVATION FROM AN AND LENGTH TO CARRY THE FLOW PAST THE EXCAVATION FROM AN  LENGTH TO CARRY THE FLOW PAST THE EXCAVATION FROM AN LENGTH TO CARRY THE FLOW PAST THE EXCAVATION FROM AN  TO CARRY THE FLOW PAST THE EXCAVATION FROM AN TO CARRY THE FLOW PAST THE EXCAVATION FROM AN  CARRY THE FLOW PAST THE EXCAVATION FROM AN CARRY THE FLOW PAST THE EXCAVATION FROM AN  THE FLOW PAST THE EXCAVATION FROM AN THE FLOW PAST THE EXCAVATION FROM AN  FLOW PAST THE EXCAVATION FROM AN FLOW PAST THE EXCAVATION FROM AN  PAST THE EXCAVATION FROM AN PAST THE EXCAVATION FROM AN  THE EXCAVATION FROM AN THE EXCAVATION FROM AN  EXCAVATION FROM AN EXCAVATION FROM AN  FROM AN FROM AN  AN AN AREA ABOVE THE UPSTREAM BARRIER TO A POINT BELOW THE WORK AREA.   ABOVE THE UPSTREAM BARRIER TO A POINT BELOW THE WORK AREA.  ABOVE THE UPSTREAM BARRIER TO A POINT BELOW THE WORK AREA.   THE UPSTREAM BARRIER TO A POINT BELOW THE WORK AREA.  THE UPSTREAM BARRIER TO A POINT BELOW THE WORK AREA.   UPSTREAM BARRIER TO A POINT BELOW THE WORK AREA.  UPSTREAM BARRIER TO A POINT BELOW THE WORK AREA.   BARRIER TO A POINT BELOW THE WORK AREA.  BARRIER TO A POINT BELOW THE WORK AREA.   TO A POINT BELOW THE WORK AREA.  TO A POINT BELOW THE WORK AREA.   A POINT BELOW THE WORK AREA.  A POINT BELOW THE WORK AREA.   POINT BELOW THE WORK AREA.  POINT BELOW THE WORK AREA.   BELOW THE WORK AREA.  BELOW THE WORK AREA.   THE WORK AREA.  THE WORK AREA.   WORK AREA.  WORK AREA.   AREA.  AREA.  PLACEMENT OF TEMPORARY SAND BAG BARRIERS IN THE STREAM SHALL NOT BE  OF TEMPORARY SAND BAG BARRIERS IN THE STREAM SHALL NOT BE OF TEMPORARY SAND BAG BARRIERS IN THE STREAM SHALL NOT BE  TEMPORARY SAND BAG BARRIERS IN THE STREAM SHALL NOT BE TEMPORARY SAND BAG BARRIERS IN THE STREAM SHALL NOT BE  SAND BAG BARRIERS IN THE STREAM SHALL NOT BE SAND BAG BARRIERS IN THE STREAM SHALL NOT BE  BAG BARRIERS IN THE STREAM SHALL NOT BE BAG BARRIERS IN THE STREAM SHALL NOT BE  BARRIERS IN THE STREAM SHALL NOT BE BARRIERS IN THE STREAM SHALL NOT BE  IN THE STREAM SHALL NOT BE IN THE STREAM SHALL NOT BE  THE STREAM SHALL NOT BE THE STREAM SHALL NOT BE  STREAM SHALL NOT BE STREAM SHALL NOT BE  SHALL NOT BE SHALL NOT BE  NOT BE NOT BE  BE BE ACCEPTABLE. 2. THE CONTRACTOR SHALL UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR THE CONTRACTOR SHALL UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR  CONTRACTOR SHALL UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR CONTRACTOR SHALL UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR  SHALL UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR SHALL UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR  UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR UTILIZE GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR  GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR GEOTEXTILE SEDIMENT BAGS ("DIRT BAGS") OR  SEDIMENT BAGS ("DIRT BAGS") OR SEDIMENT BAGS ("DIRT BAGS") OR  BAGS ("DIRT BAGS") OR BAGS ("DIRT BAGS") OR  ("DIRT BAGS") OR ("DIRT BAGS") OR  BAGS") OR BAGS") OR  OR OR BAFFLED POLYETHYLENE SETTLING TANK TO COLLECT ANY TRENCH DEWATERING  POLYETHYLENE SETTLING TANK TO COLLECT ANY TRENCH DEWATERING POLYETHYLENE SETTLING TANK TO COLLECT ANY TRENCH DEWATERING  SETTLING TANK TO COLLECT ANY TRENCH DEWATERING SETTLING TANK TO COLLECT ANY TRENCH DEWATERING  TANK TO COLLECT ANY TRENCH DEWATERING TANK TO COLLECT ANY TRENCH DEWATERING  TO COLLECT ANY TRENCH DEWATERING TO COLLECT ANY TRENCH DEWATERING  COLLECT ANY TRENCH DEWATERING COLLECT ANY TRENCH DEWATERING  ANY TRENCH DEWATERING ANY TRENCH DEWATERING  TRENCH DEWATERING TRENCH DEWATERING  DEWATERING DEWATERING EFFLUENT SO AS TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO  SO AS TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO SO AS TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO  AS TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO AS TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO  TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO  REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO REMOVE SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO  SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO SUSPENDED SEDIMENT PRIOR TO DISCHARGE BACK TO  SEDIMENT PRIOR TO DISCHARGE BACK TO SEDIMENT PRIOR TO DISCHARGE BACK TO  PRIOR TO DISCHARGE BACK TO PRIOR TO DISCHARGE BACK TO  TO DISCHARGE BACK TO TO DISCHARGE BACK TO  DISCHARGE BACK TO DISCHARGE BACK TO  BACK TO BACK TO  TO TO THE STREAM.  CLEAN NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND  STREAM.  CLEAN NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND STREAM.  CLEAN NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND   CLEAN NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND  CLEAN NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND CLEAN NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND  NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND NON-TURBID WATER IS TO BE DIRECTLY BYPASSED AND  WATER IS TO BE DIRECTLY BYPASSED AND WATER IS TO BE DIRECTLY BYPASSED AND  IS TO BE DIRECTLY BYPASSED AND IS TO BE DIRECTLY BYPASSED AND  TO BE DIRECTLY BYPASSED AND TO BE DIRECTLY BYPASSED AND  BE DIRECTLY BYPASSED AND BE DIRECTLY BYPASSED AND  DIRECTLY BYPASSED AND DIRECTLY BYPASSED AND  BYPASSED AND BYPASSED AND  AND AND DISCHARGED BACK INTO THE STREAM.   3. THE CONTRACTOR SHALL PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE THE CONTRACTOR SHALL PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE  CONTRACTOR SHALL PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE CONTRACTOR SHALL PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE  SHALL PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE SHALL PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE  PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE PLACE BACKFILL IN A MANNER THAT WILL ALLOW THE  BACKFILL IN A MANNER THAT WILL ALLOW THE BACKFILL IN A MANNER THAT WILL ALLOW THE  IN A MANNER THAT WILL ALLOW THE IN A MANNER THAT WILL ALLOW THE  A MANNER THAT WILL ALLOW THE A MANNER THAT WILL ALLOW THE  MANNER THAT WILL ALLOW THE MANNER THAT WILL ALLOW THE  THAT WILL ALLOW THE THAT WILL ALLOW THE  WILL ALLOW THE WILL ALLOW THE  ALLOW THE ALLOW THE  THE THE STREAM BANKS & CROSS SECTIONAL AREA OF THE STREAM TO BE RETURNED TO  BANKS & CROSS SECTIONAL AREA OF THE STREAM TO BE RETURNED TO BANKS & CROSS SECTIONAL AREA OF THE STREAM TO BE RETURNED TO  & CROSS SECTIONAL AREA OF THE STREAM TO BE RETURNED TO & CROSS SECTIONAL AREA OF THE STREAM TO BE RETURNED TO  CROSS SECTIONAL AREA OF THE STREAM TO BE RETURNED TO CROSS SECTIONAL AREA OF THE STREAM TO BE RETURNED TO  SECTIONAL AREA OF THE STREAM TO BE RETURNED TO SECTIONAL AREA OF THE STREAM TO BE RETURNED TO  AREA OF THE STREAM TO BE RETURNED TO AREA OF THE STREAM TO BE RETURNED TO  OF THE STREAM TO BE RETURNED TO OF THE STREAM TO BE RETURNED TO  THE STREAM TO BE RETURNED TO THE STREAM TO BE RETURNED TO  STREAM TO BE RETURNED TO STREAM TO BE RETURNED TO  TO BE RETURNED TO TO BE RETURNED TO  BE RETURNED TO BE RETURNED TO  RETURNED TO RETURNED TO  TO TO PRECONSTRUCTION CONDITIONS. 4. THE CONTRACTOR SHALL PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE THE CONTRACTOR SHALL PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE  CONTRACTOR SHALL PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE CONTRACTOR SHALL PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE  SHALL PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE SHALL PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE  PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE PLACE NATIVE OR SIMILAR CHANNEL STONE OVER THE  NATIVE OR SIMILAR CHANNEL STONE OVER THE NATIVE OR SIMILAR CHANNEL STONE OVER THE  OR SIMILAR CHANNEL STONE OVER THE OR SIMILAR CHANNEL STONE OVER THE  SIMILAR CHANNEL STONE OVER THE SIMILAR CHANNEL STONE OVER THE  CHANNEL STONE OVER THE CHANNEL STONE OVER THE  STONE OVER THE STONE OVER THE  OVER THE OVER THE  THE THE BACKFILLED TRENCH IN THE STREAM BED TO PREVENT EROSION OR SCOURING. THE  TRENCH IN THE STREAM BED TO PREVENT EROSION OR SCOURING. THE TRENCH IN THE STREAM BED TO PREVENT EROSION OR SCOURING. THE  IN THE STREAM BED TO PREVENT EROSION OR SCOURING. THE IN THE STREAM BED TO PREVENT EROSION OR SCOURING. THE  THE STREAM BED TO PREVENT EROSION OR SCOURING. THE THE STREAM BED TO PREVENT EROSION OR SCOURING. THE  STREAM BED TO PREVENT EROSION OR SCOURING. THE STREAM BED TO PREVENT EROSION OR SCOURING. THE  BED TO PREVENT EROSION OR SCOURING. THE BED TO PREVENT EROSION OR SCOURING. THE  TO PREVENT EROSION OR SCOURING. THE TO PREVENT EROSION OR SCOURING. THE  PREVENT EROSION OR SCOURING. THE PREVENT EROSION OR SCOURING. THE  EROSION OR SCOURING. THE EROSION OR SCOURING. THE  OR SCOURING. THE OR SCOURING. THE  SCOURING. THE SCOURING. THE  THE THE CROSS SECTIONAL AREA OF THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION  SECTIONAL AREA OF THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION SECTIONAL AREA OF THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION  AREA OF THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION AREA OF THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION  OF THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION OF THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION  THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION THE STREAM SHALL BE RETURNED TO PRECONSTRUCTION  STREAM SHALL BE RETURNED TO PRECONSTRUCTION STREAM SHALL BE RETURNED TO PRECONSTRUCTION  SHALL BE RETURNED TO PRECONSTRUCTION SHALL BE RETURNED TO PRECONSTRUCTION  BE RETURNED TO PRECONSTRUCTION BE RETURNED TO PRECONSTRUCTION  RETURNED TO PRECONSTRUCTION RETURNED TO PRECONSTRUCTION  TO PRECONSTRUCTION TO PRECONSTRUCTION  PRECONSTRUCTION PRECONSTRUCTION CONDITION. 5. ALL STREAM BANK DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND ALL STREAM BANK DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND  STREAM BANK DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND STREAM BANK DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND  BANK DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND BANK DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND  DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND DISTURBANCE SHALL BE REHABILITATED WITH JUTE MESH AND  SHALL BE REHABILITATED WITH JUTE MESH AND SHALL BE REHABILITATED WITH JUTE MESH AND  BE REHABILITATED WITH JUTE MESH AND BE REHABILITATED WITH JUTE MESH AND  REHABILITATED WITH JUTE MESH AND REHABILITATED WITH JUTE MESH AND  WITH JUTE MESH AND WITH JUTE MESH AND  JUTE MESH AND JUTE MESH AND  MESH AND MESH AND  AND AND CONFINED TO THE PROJECT LIMITS.
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